
Sorted Extension 



Phase Material($) Mat(%) Labor Hrs Lab(%)
1 MAIN FLOOR 112,982.86 30.82 3,435.61 14.04
2 2ND FLOOR 31,630.13 8.63 2,624.12 10.73
3 3RD FLOOR 31,630.13 8.63 2,637.12 10.78
4 4TH FLOOR 31,630.13 8.63 2,650.08 10.83
5 5TH FLOOR 31,630.13 8.63 2,663.13 10.89
6 6TH FLOOR 31,630.13 8.63 2,676.06 10.94
7 7TH FLOOR 31,630.13 8.63 2,702.04 11.04
8 8TH FLOOR 31,630.13 8.63 2,728.12 11.15
9 L-1 U/G PARKING 11,117.30 3.03 714.79 2.92

10 L-2 U/G PARKING 8,472.03 2.31 628.95 2.57
11 L-3 U/G PARKING 8,472.03 2.31 628.95 2.57
12 SITE LIGHTING 4,126.16 1.13 375.93 1.54

Total 366,581.29 100.00 24,464.90 100.00

<MAIN FLOOR>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 5,815.44 5.15 577.40 16.81
2 WIRING DEVICES 5,593.67 4.95 99.81 2.91
3 FIRE ALARM SYSTEM 105.23 0.09 49.49 1.44
4 DISTRIBUTION 116.56 0.10 328.05 9.55
5 FEEDERS 88,257.58 78.12 811.92 23.63
6 BRANCH WIRING 13,094.38 11.59 1,568.94 45.67

Total 112,982.86 100.00 3,435.61 100.00

<MAIN FLOOR><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE A 214 4/18/2000 2.00 E 0.00 2.00 0.60 E 428.00 128.40 Quoted Normal
2 TYPE B 73 4/18/2000 0.00 E 0.00 0.00 0.50 E 0.00 36.50 Quoted Normal
3 TYPE C 44 4/18/2000 0.00 E 0.00 0.00 0.55 E 0.00 24.20 Quoted Normal
4 TYPE D 4 4/18/2000 0.00 E 0.00 0.00 0.75 E 0.00 3.00 Quoted Normal
5 TYPE E 14 4/18/2000 0.00 E 0.00 0.00 0.75 E 0.00 10.50 Quoted Normal
6 TYPE F 22 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 8.80 Quoted Normal
7 TYPE G 41 4/18/2000 0.00 E 0.00 0.00 0.55 E 0.00 22.55 Quoted Normal
8 TYPE H 15 4/18/2000 0.00 E 0.00 0.00 0.65 E 0.00 9.75 Quoted Normal
9 TYPE I 6 4/18/2000 0.00 E 0.00 0.00 0.90 E 0.00 5.40 Quoted Normal

10 TYPE J 15 4/18/2000 0.00 E 0.00 0.00 0.90 E 0.00 13.50 Quoted Normal
11   1/2" STEEL LOCKNUT 22 4/18/2000 13.35 C 20.00 10.68 4.00 C 2.35 0.88 Normal Normal 98007012001
12   1/2" CHASE NIPPLE 22 4/18/2000 42.98 C 30.00 30.09 4.00 C 6.62 0.88 Normal Normal 98007012451
13   1/2" ALUMINUM FLEX 1,986 4/5/2000 365.60 M 20.00 292.48 30.00 M 580.87 59.58 Normal Normal 98005002202
14   1/2" STR FLEX CONN 662 4/18/2000 74.62 C 20.00 59.70 10.00 C 395.21 66.20 Normal Normal 78174715407
15      #12 THHN 264 5/24/2000 104.12 M 30.00 72.88 5.13 M 19.24 1.35 Normal Normal 98010022900
16      #12 THHN SOLID 7,282 5/24/2000 94.40 M 30.00 66.08 5.40 M 481.19 39.32 Normal Normal 98010022400
17 B1-1 YELLOW WIRE CONN 240 4/18/2000 7.51 C 20.00 6.01 5.00 C 14.42 12.00 Normal Normal 78178945188
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
18 B2-1 RED    WIRE CONN 795 4/18/2000 10.14 C 20.00 8.11 6.00 C 64.47 47.70 Normal Normal 78178945187
19   1/4x1 3/4" WEDGE ANCHOR 60 4/18/2000 40.58 C 20.00 32.46 8.00 C 19.48 4.80 Normal Normal 07535207400
20 3/16x4" SPR WING TYPE TGL BOLT 6 4/18/2000 37.50 C 20.00 30.00 6.00 C 1.80 0.36 Normal Normal 07535204141
21 WIRE HANGER HILTI SHOT 692 4/18/2000 0.00 C 0.00 0.00 5.00 C 0.00 34.60 Normal Normal
22 TRACK LIVE END CONN SURF 6 4/18/2000 0.00 E 0.00 0.00 0.20 E 0.00 1.20 Quoted Normal
23 BEACON      -TRACK FIXT 12 4/18/2000 0.00 E 0.00 0.00 0.25 E 0.00 3.00 Quoted Normal
24 F32T8/SP35 LAMP 818 4/18/2000 5.05 E 50.00 2.53 0.04 E 2,069.54 32.72 Normal Normal 04316815947
25 F32T8/SP35/U/6 U-LAMP 88 4/18/2000 16.47 E 50.00 8.24 0.04 E 725.12 3.52 Normal Normal 04316823585
26 50PAR20/H/NFL25 FLOOD LAMP 12 4/18/2000 11.69 E 50.00 5.85 0.03 E 70.20 0.36 Normal Normal 04316817867
27 75PAR30/H/NFL25 FLOOD LAMP 41 4/18/2000 13.25 E 50.00 6.63 0.03 E 271.83 1.23 Normal Normal 04316818057
28 100PAR/HIR/NFL25 FLOOD LAMP 15 4/18/2000 19.32 E 50.00 9.66 0.03 E 144.90 0.45 Normal Normal 04316818631
29 MVR175/U       MH LAMP 15 4/18/2000 53.35 E 35.00 34.68 0.06 E 520.20 0.90 Normal Normal 04316847760
30 3/C #14  6' FIXTURE WHIP 15 4/18/2000 0.00 C 0.00 0.00 25.00 C 0.00 3.75 Normal Normal

Totals 5,815.44 577.40

<MAIN FLOOR><WIRING DEVICES>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 20A 120-277V S/P SW (SG) 96 4/18/2000 1,251.30 C 20.00 1,001.04 14.00 C 961.00 13.44 Normal Normal 07847735957
2 20A 120-277V 3/W SW (SG) 8 4/18/2000 1,336.60 C 20.00 1,069.28 20.00 C 85.54 1.60 Normal Normal 07847735967
3 15A 125V GFI DUP REC (SG) 8 4/18/2000 990.00 C 20.00 792.00 22.00 C 63.36 1.76 Normal Normal 78358586730
4 20A 125V DUPLEX REC (SG) 349 4/18/2000 1,480.00 C 20.00 1,184.00 20.00 C 4,132.16 69.80 Normal Normal 78358543528
5 1G S/S SWITCH PLATE 80 4/18/2000 91.00 C 20.00 72.80 2.50 C 58.24 2.00 Normal Normal 78358586500
6 2G S/S SWITCH PLATE 12 4/18/2000 330.00 C 20.00 264.00 3.50 C 31.68 0.42 Normal Normal 78358586504
7 1G S/S DUP REC PLATE 349 4/18/2000 91.00 C 20.00 72.80 3.00 C 254.07 10.47 Normal Normal 78358586528
8 GFI RECEPTACLE PLATE 8 4/18/2000 119.00 C 20.00 95.20 4.00 C 7.62 0.32 Normal Normal 78358539225

Totals 5,593.67 99.81

<MAIN FLOOR><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   1/2" ALUMINUM FLEX 6 4/5/2000 365.60 M 20.00 292.48 30.00 M 1.75 0.18 Normal Normal 98005002202
2   3/4" ALUMINUM FLEX 6 4/18/2001 517.60 M 20.00 414.08 39.00 M 2.48 0.23 Normal Normal 98005002203
3   1/2" STR FLEX CONN 2 4/18/2000 74.62 C 20.00 59.70 10.00 C 1.19 0.20 Normal Normal 78174715407
4   3/4" STR FLEX CONN 2 3/14/2001 102.61 C 20.00 82.09 10.00 C 1.64 0.20 Normal Normal 78174715408
5      #12 THHN 44 5/24/2000 104.12 M 30.00 72.88 5.13 M 3.21 0.23 Normal Normal 98010022900
6 B2-1 RED    WIRE CONN 4 4/18/2000 10.14 C 20.00 8.11 6.00 C 0.32 0.24 Normal Normal 78178945187
7 4x1-1/2" OCT BOX COMB KO 39 4/18/2000 193.50 C 50.00 96.75 22.00 C 37.73 8.58 Normal Normal 05016990127
8 4x1-1/2" SQ BOX COMB KO 18 4/18/2000 184.57 C 50.00 92.29 23.00 C 16.61 4.14 Normal Normal 05016990192
9 4" SQ 1G PL-RING 1/2" RISE 18 4/18/2000 101.86 C 50.00 50.93 2.50 C 9.17 0.45 Normal Normal 05016990772

10 PULL STATION 18 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 7.20 Quoted Normal
11 SMOKE DETECTOR 22 4/18/2000 0.00 E 0.00 0.00 0.50 E 0.00 11.00 Quoted Normal
12 SMOKE DET DUCT MTD 4 4/18/2000 0.00 E 0.00 0.00 1.20 E 0.00 4.80 Quoted Normal
13 HEAT DETECTOR 5 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 2.00 Quoted Normal
14 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.65 E 0.00 7.80 Quoted Normal
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
15 #10x  3/4" S-TAP SCREW P/H 36 4/18/2000 2.52 C 20.00 2.02 2.00 C 0.73 0.72 Normal Normal 98008072057
16 2' x 4' DROP-IN T-BAR 2 4/18/2000 0.00 E 0.00 0.00 0.60 E 0.00 1.20 Quoted Normal
17 F32T8/SPX35 LAMP 8 1/28/2001 7.59 E 50.00 3.80 0.04 E 30.40 0.32 Normal Normal 04316822656

Totals 105.23 49.49

<MAIN FLOOR><DISTRIBUTION>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 MDP-1 1 4/18/2000 0.00 E 0.00 0.00 88.00 E 0.00 88.00 Quoted Normal
2 MCC-1 1 4/18/2000 0.00 E 0.00 0.00 60.00 E 0.00 60.00 Quoted Normal
3 PP-A 1 4/18/2000 0.00 E 0.00 0.00 9.00 E 0.00 9.00 Quoted Normal
4 LP-A1 1 4/18/2000 0.00 E 0.00 0.00 9.00 E 0.00 9.00 Quoted Normal
5 P-1000 1 5/8" STRUT 40 4/18/2000 345.80 C 20.00 276.64 11.00 C 110.66 4.40 Normal Normal 78636410021
6   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.00 C 5.90 1.44 Normal Normal 07535207410
7 SWG RECEIVING AND UNLOAD 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
8 SWG PUT INTO PLACE 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
9 SWG LEVELING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal

10 SWG TESTING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
11 SWG COMMISSIONING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
12 MCC RECEIVING AND UNLOAD 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
13 MCC PUT INTO PLACE 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
14 MCC LEVELING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
15 MCC TESTING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
16 MCC COMMISSIONING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
17 #  12 WIRE TERM-POWER 112 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 8.96 No Cost Normal
18 #  10 WIRE TERM-POWER 95 4/18/2000 0.00 E 0.00 0.00 0.10 E 0.00 9.50 No Cost Normal
19 #   8 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.12 E 0.00 0.72 No Cost Normal
20 #   4 WIRE TERM-POWER 24 4/18/2000 0.00 E 0.00 0.00 0.18 E 0.00 4.32 No Cost Normal
21 #   2 WIRE TERM-POWER 3 4/18/2000 0.00 E 0.00 0.00 0.25 E 0.00 0.75 No Cost Normal
22 # 1/0 WIRE TERM-POWER 46 4/18/2000 0.00 E 0.00 0.00 0.31 E 0.00 14.26 No Cost Normal
23 # 3/0 WIRE TERM-POWER 44 4/18/2000 0.00 E 0.00 0.00 0.37 E 0.00 16.28 No Cost Normal
24 # 250 MCM TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.43 E 0.00 31.82 No Cost Normal
25 # 500 MCM TERM-POWER 76 4/18/2000 0.00 E 0.00 0.00 0.60 E 0.00 45.60 No Cost Normal
26 # 750 MCM TERM-POWER 32 4/18/2000 0.00 E 0.00 0.00 0.75 E 0.00 24.00 No Cost Normal

Totals 116.56 328.05

<MAIN FLOOR><FEEDERS>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1     2" EMT 155 4/18/2000 156.25 C 35.00 101.56 7.60 C 157.42 11.78 Normal Normal 98001002006
2 2 1/2" EMT 1,060 4/18/2000 236.84 C 35.00 153.95 8.10 C 1,631.87 85.86 Normal Normal 98001002007
3     4" EMT 220 4/18/2000 453.95 C 35.00 295.07 12.58 C 649.15 27.67 Normal Normal 98001002010
4     2" EMT STL SS CONN 4 4/18/2000 705.23 C 20.00 564.18 18.00 C 22.57 0.72 Normal Normal 98007013506
5 2 1/2" EMT STL SS CONN 20 4/18/2000 2,201.80 C 20.00 1,761.44 20.70 C 352.29 4.14 Normal Normal 98007013507
6     4" EMT STL SS CONN 12 4/18/2000 3,937.71 C 20.00 3,150.17 28.60 C 378.02 3.43 Normal Normal 98007013510
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
7     2" EMT STL SS CPLG 20 4/18/2000 751.30 C 20.00 601.04 0.00 C 120.21 0.00 Normal No Labor 98007013566
8 2 1/2" EMT STL SS CPLG 118 4/18/2000 1,820.95 C 20.00 1,456.76 0.00 C 1,718.98 0.00 Normal No Labor 98007013567
9     4" EMT STL SS CPLG 34 4/18/2000 2,754.76 C 20.00 2,203.81 0.00 C 749.30 0.00 Normal No Labor 98007013570

10     2" EMT 90 ELBOW 4 4/18/2000 752.64 C 20.00 602.11 45.00 C 24.08 1.80 Normal Normal 98002002026
11 2 1/2" EMT 90 ELBOW 12 4/18/2000 1,832.48 C 20.00 1,465.98 45.00 C 175.92 5.40 Normal Normal 98002002027
12     4" EMT 90 ELBOW 12 4/18/2000 4,308.28 C 20.00 3,446.62 69.33 C 413.59 8.32 Normal Normal 98002002030
13     2" EMT STRUT CLAMP 20 5/24/2000 223.10 C 20.00 178.48 8.60 C 35.70 1.72 Normal Normal 78101157833
14 2 1/2" EMT STRUT CLAMP 106 5/24/2000 264.00 C 20.00 211.20 9.54 C 223.87 10.11 Normal Normal 78101157841
15     4" EMT STRUT CLAMP 22 5/24/2000 362.30 C 20.00 289.84 14.61 C 63.76 3.21 Normal Normal 78101157853
16     6" STEEL LOCKNUT 16 4/18/2000 2,787.13 C 20.00 2,229.70 11.25 C 356.75 1.80 Normal Normal 98007012012
17     2" PLASTIC BUSHING 4 4/18/2000 492.05 C 20.00 393.64 18.00 C 15.75 0.72 Normal Normal 98007012150
18 2 1/2" PLASTIC BUSHING 20 4/18/2000 292.98 C 20.00 234.38 5.40 C 46.88 1.08 Normal Normal 98007012121
19     4" PLASTIC BUSHING 12 4/18/2000 447.61 C 20.00 358.09 7.80 C 42.97 0.94 Normal Normal 98007012124
20     6" PVC 1,440 4/18/2000 761.52 C 35.00 494.99 11.70 C 7,127.86 168.48 Normal Normal 98006006014
21     6" PVC T.A. 16 4/18/2000 2,193.32 C 35.00 1,425.66 27.00 C 228.11 4.32 Normal Normal 98006006214
22     6" PVC COUPLING 16 4/18/2000 2,244.30 C 35.00 1,458.80 0.00 C 233.41 0.00 Normal No Labor 98006006114
23     6" PVC 90 ELBOW 16 4/18/2000 10,245.00 C 35.00 6,659.25 90.00 C 1,065.48 14.40 Normal Normal 98006006054
24 6"x3" BASE SPACER 144 4/18/2000 306.13 C 20.00 244.90 2.25 C 352.66 3.24 Normal Normal 98006005065
25 6"x3" INTERMEDIATE SPACER 144 4/18/2000 306.13 C 20.00 244.90 1.80 C 352.66 2.59 Normal Normal 98006005085
26     #3/0 THHN 585 5/24/2000 2,363.58 M 30.00 1,654.51 18.90 M 967.89 11.06 Normal Normal 98010023410
27  #250MCM THHN 3,540 5/24/2000 3,547.44 M 30.00 2,483.21 20.96 M 8,790.56 74.21 Normal Normal 98010023420
28  #500MCM THHN 1,360 5/31/2000 6,855.36 M 30.00 4,798.75 34.60 M 6,526.30 47.06 Normal Normal 98010023440
29  #750MCM THHN 6,720 5/24/2000 10,686.70 M 30.00 7,480.69 36.45 M 50,270.24 244.94 Normal Normal 98010023450
30   #2 THHN GREEN 1,155 5/24/2000 1,029.87 M 30.00 720.91 11.03 M 832.65 12.74 Normal Normal 98010023340
31 #2/0 THHN GREEN 340 5/24/2000 1,907.16 M 30.00 1,335.01 14.48 M 453.90 4.92 Normal Normal 98010023408
32 #4/0 THHN GREEN 1,680 5/24/2000 2,931.98 M 30.00 2,052.39 16.20 M 3,448.02 27.22 Normal Normal 98010023419
33 CONDUIT MEASURING TAPE 1,440 4/18/2000 21.29 M 10.00 19.16 3.00 M 27.59 4.32 Normal Normal 03207630716
34 24x24x 6" SCREW CVR BOX   NEMA1 1 4/18/2000 129.85 E 20.00 103.88 1.98 E 103.88 1.98 Normal Normal 78205123300
35 P-1000 1 5/8" STRUT 51 4/18/2000 345.80 C 20.00 276.64 11.00 C 141.09 5.61 Normal Normal 78636410021
36   1/4x1 3/4" WEDGE ANCHOR 4 4/18/2000 40.58 C 20.00 32.46 7.20 C 1.30 0.29 Normal Normal 07535207400
37 3/8"x16 SCREW ANCHOR 72 4/18/2000 100.73 C 20.00 80.58 12.00 C 58.02 8.64 Normal Normal 07535209230
38 3/8" PLATED T-ROD 144 5/24/2000 80.00 C 20.00 64.00 3.00 C 92.16 4.32 Normal Normal 78101169035
39 3/8-16 HEX NUT (PLATED) 72 4/18/2000 8.20 C 20.00 6.56 2.00 C 4.72 1.44 Normal Normal 98008074921
40 3/8"  LOCK WASHER (PLT) 72 4/18/2000 0.00 C 0.00 0.00 1.00 C 0.00 0.72 Normal Normal
41 3/8"  FENDER WASHER 72 4/18/2000 0.00 C 0.00 0.00 1.00 C 0.00 0.72 Normal Normal

Totals 88,257.58 811.92

<MAIN FLOOR><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   1/2" EMT 6,750 4/18/2000 24.56 C 35.00 15.96 3.38 C 1,077.30 227.97 Normal Normal 98001002001
2   3/4" EMT 4,250 4/18/2000 43.00 C 35.00 27.95 4.11 C 1,187.88 174.80 Normal Normal 98001002002
3     1" EMT 1,760 4/18/2000 75.71 C 35.00 49.21 4.93 C 866.10 86.73 Normal Normal 98001002003
4   1/2" EMT STL SS CONN 864 4/18/2000 55.94 C 20.00 44.75 9.35 C 386.64 80.78 Normal Normal 98007013501
5   3/4" EMT STL SS CONN 268 4/18/2000 108.38 C 20.00 86.70 11.58 C 232.36 31.04 Normal Normal 98007013502
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
6     1" EMT STL SS CONN 96 4/18/2000 154.21 C 20.00 123.37 13.20 C 118.44 12.67 Normal Normal 98007013503
7   1/2" EMT STL SS CPLG 675 4/18/2000 72.45 C 20.00 57.96 0.00 C 391.23 0.00 Normal No Labor 98007013561
8   3/4" EMT STL SS CPLG 425 4/18/2000 113.26 C 20.00 90.61 0.00 C 385.09 0.00 Normal No Labor 98007013562
9     1" EMT STL SS CPLG 176 4/18/2000 175.90 C 20.00 140.72 0.00 C 247.67 0.00 Normal No Labor 98007013563

10   1/2" EMT STRAP 1-H 435 4/18/2000 19.78 C 20.00 15.82 5.39 C 68.82 23.45 Normal Normal 98007014061
11   3/4" EMT STRAP 1-H 289 4/18/2000 26.46 C 20.00 21.17 5.94 C 61.18 17.17 Normal Normal 98007014062
12     1" EMT STRAP 1-H 220 4/18/2000 47.94 C 20.00 38.35 6.49 C 84.37 14.28 Normal Normal 98007014063
13      #12 THHN SOLID 60,489 5/24/2000 94.40 M 30.00 66.08 5.73 M 3,997.11 346.56 Normal Normal 98010022400
14      #10 THHN SOLID 27,104 5/24/2000 148.38 M 30.00 103.87 6.83 M 2,815.29 185.15 Normal Normal 98010022500
15 4x1-1/2" SQ BOX 1/2" KO 432 4/18/2000 175.86 C 50.00 87.93 24.25 C 379.86 104.74 Normal Normal 05016990190
16 4x1-1/2" SQ BOX COMB KO 134 4/18/2000 184.57 C 50.00 92.29 24.41 C 123.67 32.71 Normal Normal 05016990192
17 4" SQ BLANK COVER 316 4/18/2000 68.57 C 50.00 34.28 2.75 C 108.32 8.69 Normal Normal 05016990752
18 4" SQ 1G PL-RING 1/2" RISE 250 4/18/2000 101.86 C 50.00 50.93 2.50 C 127.33 6.25 Normal Normal 05016990772
19 4-11/16x2-1/8" SQ BOX 1" KO 48 4/18/2000 472.33 C 50.00 236.17 27.50 C 113.36 13.20 Normal Normal 05016900258
20 4-11/16" SQ BLANK COVER 48 4/18/2000 122.43 C 50.00 61.22 2.75 C 29.39 1.32 Normal Normal 05016900832
21 # 8-10x  7/8" PL ANCHOR (3/16) 1,672 4/18/2000 3.83 C 20.00 3.06 6.60 C 51.16 110.35 Normal Normal 07535207569
22 #10x1"     S-TAP SCREW F/H 1,672 4/18/2000 3.65 C 20.00 2.92 2.75 C 48.82 45.98 Normal Normal 98008072559
23 TY-526M T&B TY-RAP (11") 652 3/29/2000 17.10 C 20.00 13.68 5.00 C 89.19 32.60 Normal Normal 78621082549
24 MSF M/STUD SNAP-ON BOX SUPP 250 5/10/2000 46.13 C 10.00 41.52 5.00 C 103.80 12.50 Normal Normal 78285646300

Totals 13,094.38 1,568.94

<2ND FLOOR>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 5,072.92 16.04 575.13 21.92
2 WIRING DEVICES 7,928.18 25.07 143.86 5.48
3 FIRE ALARM SYSTEM 32.98 0.10 29.44 1.12
4 DISTRIBUTION 116.56 0.37 50.26 1.92
5 FEEDERS 4,326.96 13.68 54.59 2.08
6 BRANCH WIRING 14,152.53 44.74 1,770.84 67.48

Total 31,630.13 100.00 2,624.12 100.00

<2ND FLOOR><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE A 267 4/18/2000 2.00 E 0.00 2.00 0.61 E 534.00 161.80 Quoted Normal
2 TYPE B 89 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 44.95 Quoted Normal
3 TYPE D 12 4/18/2000 0.00 E 0.00 0.00 0.76 E 0.00 9.09 Quoted Normal
4 TYPE E 12 4/18/2000 0.00 E 0.00 0.00 0.76 E 0.00 9.09 Quoted Normal
5 TYPE F 18 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 7.27 Quoted Normal
6 TYPE G 18 4/18/2000 0.00 E 0.00 0.00 0.56 E 0.00 10.00 Quoted Normal
7 TYPE H 15 4/18/2000 0.00 E 0.00 0.00 0.66 E 0.00 9.85 Quoted Normal
8   1/2" STEEL LOCKNUT 18 4/18/2000 13.35 C 20.00 10.68 4.04 C 1.92 0.73 Normal Normal 98007012001
9   1/2" CHASE NIPPLE 18 4/18/2000 42.98 C 30.00 30.09 4.04 C 5.42 0.73 Normal Normal 98007012451

10   1/2" ALUMINUM FLEX 2,136 4/5/2000 365.60 M 20.00 292.48 30.30 M 624.74 64.72 Normal Normal 98005002202
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
11   1/2" STR FLEX CONN 712 4/18/2000 74.62 C 20.00 59.70 10.10 C 425.06 71.91 Normal Normal 78174715407
12      #12 THHN 216 5/24/2000 104.12 M 30.00 72.88 5.18 M 15.74 1.12 Normal Normal 98010022900
13      #12 THHN SOLID 7,832 5/24/2000 94.40 M 30.00 66.08 5.45 M 517.54 42.72 Normal Normal 98010022400
14 B1-1 YELLOW WIRE CONN 171 4/18/2000 7.51 C 20.00 6.01 5.05 C 10.28 8.64 Normal Normal 78178945188
15 B2-1 RED    WIRE CONN 784 4/18/2000 10.14 C 20.00 8.11 6.06 C 63.58 47.51 Normal Normal 78178945187
16   1/4x1 3/4" WEDGE ANCHOR 84 4/18/2000 40.58 C 20.00 32.46 8.08 C 27.27 6.79 Normal Normal 07535207400
17 WIRE HANGER HILTI SHOT 712 4/18/2000 0.00 C 0.00 0.00 5.05 C 0.00 35.96 Normal Normal
18 F32T8/SP35 LAMP 1,021 4/18/2000 5.05 E 50.00 2.53 0.04 E 2,583.13 41.25 Normal Normal 04316815947
19 75PAR30/H/NFL25 FLOOD LAMP 18 4/18/2000 13.25 E 50.00 6.63 0.03 E 119.34 0.55 Normal Normal 04316818057
20 100PAR/HIR/NFL25 FLOOD LAMP 15 4/18/2000 19.32 E 50.00 9.66 0.03 E 144.90 0.45 Normal Normal 04316818631

Totals 5,072.92 575.13

<2ND FLOOR><WIRING DEVICES>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 20A 120-277V S/P SW (SG) 105 4/18/2000 1,251.30 C 20.00 1,001.04 14.14 C 1,051.09 14.85 Normal Normal 07847735957
2 20A 120-277V 3/W SW (SG) 58 4/18/2000 1,336.60 C 20.00 1,069.28 20.20 C 620.18 11.72 Normal Normal 07847735967
3 15A 125V GFI DUP REC (SG) 6 4/18/2000 990.00 C 20.00 792.00 22.22 C 47.52 1.33 Normal Normal 78358586730
4 20A 125V DUPLEX REC (SG) 482 4/18/2000 1,480.00 C 20.00 1,184.00 20.20 C 5,706.88 97.36 Normal Normal 78358543528
5 1G S/S SWITCH PLATE 117 4/18/2000 91.00 C 20.00 72.80 2.53 C 85.18 2.95 Normal Normal 78358586500
6 2G S/S SWITCH PLATE 23 4/18/2000 330.00 C 20.00 264.00 3.54 C 60.72 0.81 Normal Normal 78358586504
7 1G S/S DUP REC PLATE 482 4/18/2000 91.00 C 20.00 72.80 3.03 C 350.90 14.60 Normal Normal 78358586528
8 GFI RECEPTACLE PLATE 6 4/18/2000 119.00 C 20.00 95.20 4.04 C 5.71 0.24 Normal Normal 78358539225

Totals 7,928.18 143.86

<2ND FLOOR><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 28 4/18/2000 193.50 C 50.00 96.75 22.22 C 27.09 6.22 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 4 4/18/2000 184.57 C 50.00 92.29 23.23 C 3.69 0.93 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 4 4/18/2000 101.86 C 50.00 50.93 2.53 C 2.04 0.10 Normal Normal 05016990772
4 PULL STATION 4 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 1.62 Quoted Normal
5 SMOKE DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 6.06 Quoted Normal
6 SMOKE DET DUCT MTD 4 4/18/2000 0.00 E 0.00 0.00 1.21 E 0.00 4.85 Quoted Normal
7 HEAT DETECTOR 4 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 1.62 Quoted Normal
8 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.66 E 0.00 7.88 Quoted Normal
9 #10x  3/4" S-TAP SCREW P/H 8 4/18/2000 2.52 C 20.00 2.02 2.02 C 0.16 0.16 Normal Normal 98008072057

Totals 32.98 29.44

<2ND FLOOR><DISTRIBUTION>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 PP-B 1 4/18/2000 0.00 E 0.00 0.00 9.09 E 0.00 9.09 Quoted Normal
2 LP-B1 1 4/18/2000 0.00 E 0.00 0.00 9.09 E 0.00 9.09 Quoted Normal
3 P-1000 1 5/8" STRUT 40 4/18/2000 345.80 C 20.00 276.64 11.11 C 110.66 4.44 Normal Normal 78636410021
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
4   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.12 C 5.90 1.45 Normal Normal 07535207410
5 #  12 WIRE TERM-POWER 112 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 9.05 No Cost Normal
6 #  10 WIRE TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.10 E 0.00 7.47 No Cost Normal
7 #   4 WIRE TERM-POWER 12 4/18/2000 0.00 E 0.00 0.00 0.18 E 0.00 2.18 No Cost Normal
8 #   2 WIRE TERM-POWER 3 4/18/2000 0.00 E 0.00 0.00 0.25 E 0.00 0.76 No Cost Normal
9 # 1/0 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.31 E 0.00 1.88 No Cost Normal

10 # 500 MCM TERM-POWER 8 4/18/2000 0.00 E 0.00 0.00 0.61 E 0.00 4.85 No Cost Normal
Totals 116.56 50.26

<2ND FLOOR><FEEDERS>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1     4" EMT 120 4/18/2000 453.95 C 35.00 295.07 14.87 C 354.08 17.84 Normal Normal 98001002010
2     4" EMT STL SS CONN 4 4/18/2000 3,937.71 C 20.00 3,150.17 33.33 C 126.01 1.33 Normal Normal 98007013510
3     4" EMT STL SS CPLG 16 4/18/2000 2,754.76 C 20.00 2,203.81 0.00 C 352.61 0.00 Normal No Labor 98007013570
4     4" EMT 90 ELBOW 4 4/18/2000 4,308.28 C 20.00 3,446.62 80.80 C 137.86 3.23 Normal Normal 98002002030
5     4" EMT STRUT CLAMP 12 5/24/2000 362.30 C 20.00 289.84 17.27 C 34.78 2.07 Normal Normal 78101157853
6     4" PLASTIC BUSHING 4 4/18/2000 447.61 C 20.00 358.09 9.09 C 14.32 0.36 Normal Normal 98007012124
7  #500MCM THHN 640 5/31/2000 6,855.36 M 30.00 4,798.75 39.09 M 3,071.20 25.02 Normal Normal 98010023440
8 #2/0 THHN GREEN 160 5/24/2000 1,907.16 M 30.00 1,335.01 16.36 M 213.60 2.62 Normal Normal 98010023408
9 P-1000 1 5/8" STRUT 6 4/18/2000 345.80 C 20.00 276.64 11.11 C 16.60 0.67 Normal Normal 78636410021

10   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.12 C 5.90 1.45 Normal Normal 07535207410
Totals 4,326.96 54.59

<2ND FLOOR><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   1/2" EMT 8,020 4/18/2000 24.56 C 35.00 15.96 3.40 C 1,279.99 272.98 Normal Normal 98001002001
2   3/4" EMT 5,070 4/18/2000 43.00 C 35.00 27.95 4.18 C 1,417.07 212.03 Normal Normal 98001002002
3     1" EMT 1,520 4/18/2000 75.71 C 35.00 49.21 4.98 C 747.99 75.65 Normal Normal 98001002003
4   1/2" EMT STL SS CONN 1,008 4/18/2000 55.94 C 20.00 44.75 9.41 C 451.08 94.80 Normal Normal 98007013501
5   3/4" EMT STL SS CONN 352 4/18/2000 108.38 C 20.00 86.70 11.86 C 305.18 41.74 Normal Normal 98007013502
6     1" EMT STL SS CONN 88 4/18/2000 154.21 C 20.00 123.37 13.33 C 108.57 11.73 Normal Normal 98007013503
7   1/2" EMT STL SS CPLG 802 4/18/2000 72.45 C 20.00 57.96 0.00 C 464.84 0.00 Normal No Labor 98007013561
8   3/4" EMT STL SS CPLG 507 4/18/2000 113.26 C 20.00 90.61 0.00 C 459.39 0.00 Normal No Labor 98007013562
9     1" EMT STL SS CPLG 152 4/18/2000 175.90 C 20.00 140.72 0.00 C 213.89 0.00 Normal No Labor 98007013563

10   1/2" EMT STRAP 1-H 534 4/18/2000 19.78 C 20.00 15.82 5.44 C 84.48 29.07 Normal Normal 98007014061
11   3/4" EMT STRAP 1-H 311 4/18/2000 26.46 C 20.00 21.17 6.00 C 65.84 18.66 Normal Normal 98007014062
12     1" EMT STRAP 1-H 190 4/18/2000 47.94 C 20.00 38.35 6.55 C 72.86 12.45 Normal Normal 98007014063
13      #12 THHN SOLID 70,884 5/24/2000 94.40 M 30.00 66.08 5.77 M 4,684.01 409.23 Normal Normal 98010022400
14      #10 THHN SOLID 23,408 5/24/2000 148.38 M 30.00 103.87 6.90 M 2,431.39 161.50 Normal Normal 98010022500
15 4x1-1/2" SQ BOX 1/2" KO 504 4/18/2000 175.86 C 50.00 87.93 24.56 C 443.17 123.79 Normal Normal 05016990190
16 4x1-1/2" SQ BOX COMB KO 176 4/18/2000 184.57 C 50.00 92.29 24.40 C 162.43 42.95 Normal Normal 05016990192
17 4" SQ BLANK COVER 378 4/18/2000 68.57 C 50.00 34.28 2.78 C 129.58 10.50 Normal Normal 05016990752
18 4" SQ 1G PL-RING 1/2" RISE 302 4/18/2000 101.86 C 50.00 50.93 2.53 C 153.81 7.63 Normal Normal 05016990772
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
19 4-11/16x2-1/8" SQ BOX 1" KO 44 4/18/2000 472.33 C 50.00 236.17 27.78 C 103.91 12.22 Normal Normal 05016900258
20 4-11/16" SQ BLANK COVER 44 4/18/2000 122.43 C 50.00 61.22 2.78 C 26.94 1.22 Normal Normal 05016900832
21 # 8-10x  7/8" PL ANCHOR (3/16) 1,879 4/18/2000 3.83 C 20.00 3.06 6.67 C 57.50 125.25 Normal Normal 07535207569
22 #10x1"     S-TAP SCREW F/H 1,879 4/18/2000 3.65 C 20.00 2.92 2.78 C 54.87 52.19 Normal Normal 98008072559
23 TY-526M T&B TY-RAP (11") 792 3/29/2000 17.10 C 20.00 13.68 5.05 C 108.35 40.00 Normal Normal 78621082549
24 MSF M/STUD SNAP-ON BOX SUPP 302 5/10/2000 46.13 C 10.00 41.52 5.05 C 125.39 15.25 Normal Normal 78285646300

Totals 14,152.53 1,770.84

<3RD FLOOR>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 5,072.92 16.04 577.97 21.92
2 WIRING DEVICES 7,928.18 25.07 144.59 5.48
3 FIRE ALARM SYSTEM 32.98 0.10 29.56 1.12
4 DISTRIBUTION 116.56 0.37 50.52 1.92
5 FEEDERS 4,326.96 13.68 54.87 2.08
6 BRANCH WIRING 14,152.53 44.74 1,779.61 67.48

Total 31,630.13 100.00 2,637.12 100.00

<3RD FLOOR><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE A 267 4/18/2000 2.00 E 0.00 2.00 0.61 E 534.00 162.60 Quoted Normal
2 TYPE B 89 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 45.17 Quoted Normal
3 TYPE D 12 4/18/2000 0.00 E 0.00 0.00 0.76 E 0.00 9.14 Quoted Normal
4 TYPE E 12 4/18/2000 0.00 E 0.00 0.00 0.76 E 0.00 9.14 Quoted Normal
5 TYPE F 18 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 7.31 Quoted Normal
6 TYPE G 18 4/18/2000 0.00 E 0.00 0.00 0.56 E 0.00 10.05 Quoted Normal
7 TYPE H 15 4/18/2000 0.00 E 0.00 0.00 0.66 E 0.00 9.90 Quoted Normal
8   1/2" STEEL LOCKNUT 18 4/18/2000 13.35 C 20.00 10.68 4.06 C 1.92 0.73 Normal Normal 98007012001
9   1/2" CHASE NIPPLE 18 4/18/2000 42.98 C 30.00 30.09 4.06 C 5.42 0.73 Normal Normal 98007012451

10   1/2" ALUMINUM FLEX 2,136 4/5/2000 365.60 M 20.00 292.48 30.45 M 624.74 65.04 Normal Normal 98005002202
11   1/2" STR FLEX CONN 712 4/18/2000 74.62 C 20.00 59.70 10.15 C 425.06 72.27 Normal Normal 78174715407
12      #12 THHN 216 5/24/2000 104.12 M 30.00 72.88 5.21 M 15.74 1.12 Normal Normal 98010022900
13      #12 THHN SOLID 7,832 5/24/2000 94.40 M 30.00 66.08 5.48 M 517.54 42.93 Normal Normal 98010022400
14 B1-1 YELLOW WIRE CONN 171 4/18/2000 7.51 C 20.00 6.01 5.08 C 10.28 8.68 Normal Normal 78178945188
15 B2-1 RED    WIRE CONN 784 4/18/2000 10.14 C 20.00 8.11 6.09 C 63.58 47.75 Normal Normal 78178945187
16   1/4x1 3/4" WEDGE ANCHOR 84 4/18/2000 40.58 C 20.00 32.46 8.12 C 27.27 6.82 Normal Normal 07535207400
17 WIRE HANGER HILTI SHOT 712 4/18/2000 0.00 C 0.00 0.00 5.08 C 0.00 36.13 Normal Normal
18 F32T8/SP35 LAMP 1,021 4/18/2000 5.05 E 50.00 2.53 0.04 E 2,583.13 41.45 Normal Normal 04316815947
19 75PAR30/H/NFL25 FLOOD LAMP 18 4/18/2000 13.25 E 50.00 6.63 0.03 E 119.34 0.55 Normal Normal 04316818057
20 100PAR/HIR/NFL25 FLOOD LAMP 15 4/18/2000 19.32 E 50.00 9.66 0.03 E 144.90 0.46 Normal Normal 04316818631

Totals 5,072.92 577.97
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<3RD FLOOR><WIRING DEVICES>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 20A 120-277V S/P SW (SG) 105 4/18/2000 1,251.30 C 20.00 1,001.04 14.21 C 1,051.09 14.92 Normal Normal 07847735957
2 20A 120-277V 3/W SW (SG) 58 4/18/2000 1,336.60 C 20.00 1,069.28 20.30 C 620.18 11.77 Normal Normal 07847735967
3 15A 125V GFI DUP REC (SG) 6 4/18/2000 990.00 C 20.00 792.00 22.33 C 47.52 1.34 Normal Normal 78358586730
4 20A 125V DUPLEX REC (SG) 482 4/18/2000 1,480.00 C 20.00 1,184.00 20.30 C 5,706.88 97.85 Normal Normal 78358543528
5 1G S/S SWITCH PLATE 117 4/18/2000 91.00 C 20.00 72.80 2.54 C 85.18 2.97 Normal Normal 78358586500
6 2G S/S SWITCH PLATE 23 4/18/2000 330.00 C 20.00 264.00 3.55 C 60.72 0.82 Normal Normal 78358586504
7 1G S/S DUP REC PLATE 482 4/18/2000 91.00 C 20.00 72.80 3.05 C 350.90 14.68 Normal Normal 78358586528
8 GFI RECEPTACLE PLATE 6 4/18/2000 119.00 C 20.00 95.20 4.06 C 5.71 0.24 Normal Normal 78358539225

Totals 7,928.18 144.59

<3RD FLOOR><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 28 4/18/2000 193.50 C 50.00 96.75 22.33 C 27.09 6.25 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 4 4/18/2000 184.57 C 50.00 92.29 23.35 C 3.69 0.93 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 4 4/18/2000 101.86 C 50.00 50.93 2.54 C 2.04 0.10 Normal Normal 05016990772
4 PULL STATION 4 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 1.62 Quoted Normal
5 SMOKE DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 6.09 Quoted Normal
6 SMOKE DET DUCT MTD 4 4/18/2000 0.00 E 0.00 0.00 1.22 E 0.00 4.87 Quoted Normal
7 HEAT DETECTOR 4 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 1.62 Quoted Normal
8 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.66 E 0.00 7.92 Quoted Normal
9 #10x  3/4" S-TAP SCREW P/H 8 4/18/2000 2.52 C 20.00 2.02 2.03 C 0.16 0.16 Normal Normal 98008072057

Totals 32.98 29.56

<3RD FLOOR><DISTRIBUTION>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 PP-C 1 4/18/2000 0.00 E 0.00 0.00 9.14 E 0.00 9.14 Quoted Normal
2 LP-C1 1 4/18/2000 0.00 E 0.00 0.00 9.14 E 0.00 9.14 Quoted Normal
3 P-1000 1 5/8" STRUT 40 4/18/2000 345.80 C 20.00 276.64 11.17 C 110.66 4.47 Normal Normal 78636410021
4   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.18 C 5.90 1.46 Normal Normal 07535207410
5 #  12 WIRE TERM-POWER 112 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 9.09 No Cost Normal
6 #  10 WIRE TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.10 E 0.00 7.51 No Cost Normal
7 #   4 WIRE TERM-POWER 12 4/18/2000 0.00 E 0.00 0.00 0.18 E 0.00 2.19 No Cost Normal
8 #   2 WIRE TERM-POWER 3 4/18/2000 0.00 E 0.00 0.00 0.25 E 0.00 0.76 No Cost Normal
9 # 1/0 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.31 E 0.00 1.89 No Cost Normal

10 # 500 MCM TERM-POWER 8 4/18/2000 0.00 E 0.00 0.00 0.61 E 0.00 4.87 No Cost Normal
Totals 116.56 50.52

<3RD FLOOR><FEEDERS>
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1     4" EMT 120 4/18/2000 453.95 C 35.00 295.07 14.94 C 354.08 17.93 Normal Normal 98001002010
2     4" EMT STL SS CONN 4 4/18/2000 3,937.71 C 20.00 3,150.17 33.50 C 126.01 1.34 Normal Normal 98007013510
3     4" EMT STL SS CPLG 16 4/18/2000 2,754.76 C 20.00 2,203.81 0.00 C 352.61 0.00 Normal No Labor 98007013570
4     4" EMT 90 ELBOW 4 4/18/2000 4,308.28 C 20.00 3,446.62 81.20 C 137.86 3.25 Normal Normal 98002002030
5     4" EMT STRUT CLAMP 12 5/24/2000 362.30 C 20.00 289.84 17.36 C 34.78 2.08 Normal Normal 78101157853
6     4" PLASTIC BUSHING 4 4/18/2000 447.61 C 20.00 358.09 9.14 C 14.32 0.37 Normal Normal 98007012124
7  #500MCM THHN 640 5/31/2000 6,855.36 M 30.00 4,798.75 39.28 M 3,071.20 25.14 Normal Normal 98010023440
8 #2/0 THHN GREEN 160 5/24/2000 1,907.16 M 30.00 1,335.01 16.44 M 213.60 2.63 Normal Normal 98010023408
9 P-1000 1 5/8" STRUT 6 4/18/2000 345.80 C 20.00 276.64 11.17 C 16.60 0.67 Normal Normal 78636410021

10   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.18 C 5.90 1.46 Normal Normal 07535207410
Totals 4,326.96 54.87

<3RD FLOOR><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   1/2" EMT 8,020 4/18/2000 24.56 C 35.00 15.96 3.42 C 1,279.99 274.33 Normal Normal 98001002001
2   3/4" EMT 5,070 4/18/2000 43.00 C 35.00 27.95 4.20 C 1,417.07 213.08 Normal Normal 98001002002
3     1" EMT 1,520 4/18/2000 75.71 C 35.00 49.21 5.00 C 747.99 76.03 Normal Normal 98001002003
4   1/2" EMT STL SS CONN 1,008 4/18/2000 55.94 C 20.00 44.75 9.45 C 451.08 95.27 Normal Normal 98007013501
5   3/4" EMT STL SS CONN 352 4/18/2000 108.38 C 20.00 86.70 11.92 C 305.18 41.95 Normal Normal 98007013502
6     1" EMT STL SS CONN 88 4/18/2000 154.21 C 20.00 123.37 13.40 C 108.57 11.79 Normal Normal 98007013503
7   1/2" EMT STL SS CPLG 802 4/18/2000 72.45 C 20.00 57.96 0.00 C 464.84 0.00 Normal No Labor 98007013561
8   3/4" EMT STL SS CPLG 507 4/18/2000 113.26 C 20.00 90.61 0.00 C 459.39 0.00 Normal No Labor 98007013562
9     1" EMT STL SS CPLG 152 4/18/2000 175.90 C 20.00 140.72 0.00 C 213.89 0.00 Normal No Labor 98007013563

10   1/2" EMT STRAP 1-H 534 4/18/2000 19.78 C 20.00 15.82 5.47 C 84.48 29.21 Normal Normal 98007014061
11   3/4" EMT STRAP 1-H 311 4/18/2000 26.46 C 20.00 21.17 6.03 C 65.84 18.75 Normal Normal 98007014062
12     1" EMT STRAP 1-H 190 4/18/2000 47.94 C 20.00 38.35 6.59 C 72.86 12.52 Normal Normal 98007014063
13      #12 THHN SOLID 70,884 5/24/2000 94.40 M 30.00 66.08 5.80 M 4,684.01 411.25 Normal Normal 98010022400
14      #10 THHN SOLID 23,408 5/24/2000 148.38 M 30.00 103.87 6.93 M 2,431.39 162.30 Normal Normal 98010022500
15 4x1-1/2" SQ BOX 1/2" KO 504 4/18/2000 175.86 C 50.00 87.93 24.68 C 443.17 124.41 Normal Normal 05016990190
16 4x1-1/2" SQ BOX COMB KO 176 4/18/2000 184.57 C 50.00 92.29 24.53 C 162.43 43.16 Normal Normal 05016990192
17 4" SQ BLANK COVER 378 4/18/2000 68.57 C 50.00 34.28 2.79 C 129.58 10.55 Normal Normal 05016990752
18 4" SQ 1G PL-RING 1/2" RISE 302 4/18/2000 101.86 C 50.00 50.93 2.54 C 153.81 7.66 Normal Normal 05016990772
19 4-11/16x2-1/8" SQ BOX 1" KO 44 4/18/2000 472.33 C 50.00 236.17 27.91 C 103.91 12.28 Normal Normal 05016900258
20 4-11/16" SQ BLANK COVER 44 4/18/2000 122.43 C 50.00 61.22 2.79 C 26.94 1.23 Normal Normal 05016900832
21 # 8-10x  7/8" PL ANCHOR (3/16) 1,879 4/18/2000 3.83 C 20.00 3.06 6.70 C 57.50 125.87 Normal Normal 07535207569
22 #10x1"     S-TAP SCREW F/H 1,879 4/18/2000 3.65 C 20.00 2.92 2.79 C 54.87 52.45 Normal Normal 98008072559
23 TY-526M T&B TY-RAP (11") 792 3/29/2000 17.10 C 20.00 13.68 5.08 C 108.35 40.19 Normal Normal 78621082549
24 MSF M/STUD SNAP-ON BOX SUPP 302 5/10/2000 46.13 C 10.00 41.52 5.08 C 125.39 15.33 Normal Normal 78285646300

Totals 14,152.53 1,779.61

<4TH FLOOR>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 5,072.92 16.04 580.78 21.92
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System Material($) Mat(%) Labor Hrs Lab(%)
2 WIRING DEVICES 7,928.18 25.07 145.29 5.48
3 FIRE ALARM SYSTEM 32.98 0.10 29.72 1.12
4 DISTRIBUTION 116.56 0.37 50.78 1.92
5 FEEDERS 4,326.96 13.68 55.13 2.08
6 BRANCH WIRING 14,152.53 44.74 1,788.38 67.48

Total 31,630.13 100.00 2,650.08 100.00

<4TH FLOOR><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE A 267 4/18/2000 2.00 E 0.00 2.00 0.61 E 534.00 163.40 Quoted Normal
2 TYPE B 89 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 45.39 Quoted Normal
3 TYPE D 12 4/18/2000 0.00 E 0.00 0.00 0.77 E 0.00 9.18 Quoted Normal
4 TYPE E 12 4/18/2000 0.00 E 0.00 0.00 0.77 E 0.00 9.18 Quoted Normal
5 TYPE F 18 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 7.34 Quoted Normal
6 TYPE G 18 4/18/2000 0.00 E 0.00 0.00 0.56 E 0.00 10.10 Quoted Normal
7 TYPE H 15 4/18/2000 0.00 E 0.00 0.00 0.66 E 0.00 9.95 Quoted Normal
8   1/2" STEEL LOCKNUT 18 4/18/2000 13.35 C 20.00 10.68 4.08 C 1.92 0.73 Normal Normal 98007012001
9   1/2" CHASE NIPPLE 18 4/18/2000 42.98 C 30.00 30.09 4.08 C 5.42 0.73 Normal Normal 98007012451

10   1/2" ALUMINUM FLEX 2,136 4/5/2000 365.60 M 20.00 292.48 30.60 M 624.74 65.36 Normal Normal 98005002202
11   1/2" STR FLEX CONN 712 4/18/2000 74.62 C 20.00 59.70 10.20 C 425.06 72.62 Normal Normal 78174715407
12      #12 THHN 216 5/24/2000 104.12 M 30.00 72.88 5.23 M 15.74 1.13 Normal Normal 98010022900
13      #12 THHN SOLID 7,832 5/24/2000 94.40 M 30.00 66.08 5.51 M 517.54 43.14 Normal Normal 98010022400
14 B1-1 YELLOW WIRE CONN 171 4/18/2000 7.51 C 20.00 6.01 5.10 C 10.28 8.72 Normal Normal 78178945188
15 B2-1 RED    WIRE CONN 784 4/18/2000 10.14 C 20.00 8.11 6.12 C 63.58 47.98 Normal Normal 78178945187
16   1/4x1 3/4" WEDGE ANCHOR 84 4/18/2000 40.58 C 20.00 32.46 8.16 C 27.27 6.85 Normal Normal 07535207400
17 WIRE HANGER HILTI SHOT 712 4/18/2000 0.00 C 0.00 0.00 5.10 C 0.00 36.31 Normal Normal
18 F32T8/SP35 LAMP 1,021 4/18/2000 5.05 E 50.00 2.53 0.04 E 2,583.13 41.66 Normal Normal 04316815947
19 75PAR30/H/NFL25 FLOOD LAMP 18 4/18/2000 13.25 E 50.00 6.63 0.03 E 119.34 0.55 Normal Normal 04316818057
20 100PAR/HIR/NFL25 FLOOD LAMP 15 4/18/2000 19.32 E 50.00 9.66 0.03 E 144.90 0.46 Normal Normal 04316818631

Totals 5,072.92 580.78

<4TH FLOOR><WIRING DEVICES>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 20A 120-277V S/P SW (SG) 105 4/18/2000 1,251.30 C 20.00 1,001.04 14.28 C 1,051.09 14.99 Normal Normal 07847735957
2 20A 120-277V 3/W SW (SG) 58 4/18/2000 1,336.60 C 20.00 1,069.28 20.40 C 620.18 11.83 Normal Normal 07847735967
3 15A 125V GFI DUP REC (SG) 6 4/18/2000 990.00 C 20.00 792.00 22.44 C 47.52 1.35 Normal Normal 78358586730
4 20A 125V DUPLEX REC (SG) 482 4/18/2000 1,480.00 C 20.00 1,184.00 20.40 C 5,706.88 98.33 Normal Normal 78358543528
5 1G S/S SWITCH PLATE 117 4/18/2000 91.00 C 20.00 72.80 2.55 C 85.18 2.98 Normal Normal 78358586500
6 2G S/S SWITCH PLATE 23 4/18/2000 330.00 C 20.00 264.00 3.57 C 60.72 0.82 Normal Normal 78358586504
7 1G S/S DUP REC PLATE 482 4/18/2000 91.00 C 20.00 72.80 3.06 C 350.90 14.75 Normal Normal 78358586528
8 GFI RECEPTACLE PLATE 6 4/18/2000 119.00 C 20.00 95.20 4.08 C 5.71 0.24 Normal Normal 78358539225

Totals 7,928.18 145.29
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<4TH FLOOR><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 28 4/18/2000 193.50 C 50.00 96.75 22.44 C 27.09 6.28 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 4 4/18/2000 184.57 C 50.00 92.29 23.46 C 3.69 0.94 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 4 4/18/2000 101.86 C 50.00 50.93 2.55 C 2.04 0.10 Normal Normal 05016990772
4 PULL STATION 4 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 1.63 Quoted Normal
5 SMOKE DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 6.12 Quoted Normal
6 SMOKE DET DUCT MTD 4 4/18/2000 0.00 E 0.00 0.00 1.22 E 0.00 4.90 Quoted Normal
7 HEAT DETECTOR 4 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 1.63 Quoted Normal
8 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.66 E 0.00 7.96 Quoted Normal
9 #10x  3/4" S-TAP SCREW P/H 8 4/18/2000 2.52 C 20.00 2.02 2.04 C 0.16 0.16 Normal Normal 98008072057

Totals 32.98 29.72

<4TH FLOOR><DISTRIBUTION>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 PP-D 1 4/18/2000 0.00 E 0.00 0.00 9.18 E 0.00 9.18 Quoted Normal
2 LP-D1 1 4/18/2000 0.00 E 0.00 0.00 9.18 E 0.00 9.18 Quoted Normal
3 P-1000 1 5/8" STRUT 40 4/18/2000 345.80 C 20.00 276.64 11.22 C 110.66 4.49 Normal Normal 78636410021
4   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.24 C 5.90 1.47 Normal Normal 07535207410
5 #  12 WIRE TERM-POWER 112 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 9.14 No Cost Normal
6 #  10 WIRE TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.10 E 0.00 7.55 No Cost Normal
7 #   4 WIRE TERM-POWER 12 4/18/2000 0.00 E 0.00 0.00 0.18 E 0.00 2.20 No Cost Normal
8 #   2 WIRE TERM-POWER 3 4/18/2000 0.00 E 0.00 0.00 0.26 E 0.00 0.77 No Cost Normal
9 # 1/0 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.32 E 0.00 1.90 No Cost Normal

10 # 500 MCM TERM-POWER 8 4/18/2000 0.00 E 0.00 0.00 0.61 E 0.00 4.90 No Cost Normal
Totals 116.56 50.78

<4TH FLOOR><FEEDERS>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1     4" EMT 120 4/18/2000 453.95 C 35.00 295.07 15.01 C 354.08 18.02 Normal Normal 98001002010
2     4" EMT STL SS CONN 4 4/18/2000 3,937.71 C 20.00 3,150.17 33.66 C 126.01 1.35 Normal Normal 98007013510
3     4" EMT STL SS CPLG 16 4/18/2000 2,754.76 C 20.00 2,203.81 0.00 C 352.61 0.00 Normal No Labor 98007013570
4     4" EMT 90 ELBOW 4 4/18/2000 4,308.28 C 20.00 3,446.62 81.60 C 137.86 3.26 Normal Normal 98002002030
5     4" EMT STRUT CLAMP 12 5/24/2000 362.30 C 20.00 289.84 17.44 C 34.78 2.09 Normal Normal 78101157853
6     4" PLASTIC BUSHING 4 4/18/2000 447.61 C 20.00 358.09 9.18 C 14.32 0.37 Normal Normal 98007012124
7  #500MCM THHN 640 5/31/2000 6,855.36 M 30.00 4,798.75 39.47 M 3,071.20 25.26 Normal Normal 98010023440
8 #2/0 THHN GREEN 160 5/24/2000 1,907.16 M 30.00 1,335.01 16.52 M 213.60 2.64 Normal Normal 98010023408
9 P-1000 1 5/8" STRUT 6 4/18/2000 345.80 C 20.00 276.64 11.22 C 16.60 0.67 Normal Normal 78636410021

10   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.24 C 5.90 1.47 Normal Normal 07535207410
Totals 4,326.96 55.13
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<4TH FLOOR><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   1/2" EMT 8,020 4/18/2000 24.56 C 35.00 15.96 3.44 C 1,279.99 275.68 Normal Normal 98001002001
2   3/4" EMT 5,070 4/18/2000 43.00 C 35.00 27.95 4.22 C 1,417.07 214.13 Normal Normal 98001002002
3     1" EMT 1,520 4/18/2000 75.71 C 35.00 49.21 5.03 C 747.99 76.40 Normal Normal 98001002003
4   1/2" EMT STL SS CONN 1,008 4/18/2000 55.94 C 20.00 44.75 9.50 C 451.08 95.74 Normal Normal 98007013501
5   3/4" EMT STL SS CONN 352 4/18/2000 108.38 C 20.00 86.70 11.98 C 305.18 42.16 Normal Normal 98007013502
6     1" EMT STL SS CONN 88 4/18/2000 154.21 C 20.00 123.37 13.46 C 108.57 11.85 Normal Normal 98007013503
7   1/2" EMT STL SS CPLG 802 4/18/2000 72.45 C 20.00 57.96 0.00 C 464.84 0.00 Normal No Labor 98007013561
8   3/4" EMT STL SS CPLG 507 4/18/2000 113.26 C 20.00 90.61 0.00 C 459.39 0.00 Normal No Labor 98007013562
9     1" EMT STL SS CPLG 152 4/18/2000 175.90 C 20.00 140.72 0.00 C 213.89 0.00 Normal No Labor 98007013563

10   1/2" EMT STRAP 1-H 534 4/18/2000 19.78 C 20.00 15.82 5.50 C 84.48 29.36 Normal Normal 98007014061
11   3/4" EMT STRAP 1-H 311 4/18/2000 26.46 C 20.00 21.17 6.06 C 65.84 18.84 Normal Normal 98007014062
12     1" EMT STRAP 1-H 190 4/18/2000 47.94 C 20.00 38.35 6.62 C 72.86 12.58 Normal Normal 98007014063
13      #12 THHN SOLID 70,884 5/24/2000 94.40 M 30.00 66.08 5.83 M 4,684.01 413.28 Normal Normal 98010022400
14      #10 THHN SOLID 23,408 5/24/2000 148.38 M 30.00 103.87 6.97 M 2,431.39 163.10 Normal Normal 98010022500
15 4x1-1/2" SQ BOX 1/2" KO 504 4/18/2000 175.86 C 50.00 87.93 24.81 C 443.17 125.02 Normal Normal 05016990190
16 4x1-1/2" SQ BOX COMB KO 176 4/18/2000 184.57 C 50.00 92.29 24.65 C 162.43 43.38 Normal Normal 05016990192
17 4" SQ BLANK COVER 378 4/18/2000 68.57 C 50.00 34.28 2.81 C 129.58 10.60 Normal Normal 05016990752
18 4" SQ 1G PL-RING 1/2" RISE 302 4/18/2000 101.86 C 50.00 50.93 2.55 C 153.81 7.70 Normal Normal 05016990772
19 4-11/16x2-1/8" SQ BOX 1" KO 44 4/18/2000 472.33 C 50.00 236.17 28.05 C 103.91 12.34 Normal Normal 05016900258
20 4-11/16" SQ BLANK COVER 44 4/18/2000 122.43 C 50.00 61.22 2.81 C 26.94 1.23 Normal Normal 05016900832
21 # 8-10x  7/8" PL ANCHOR (3/16) 1,879 4/18/2000 3.83 C 20.00 3.06 6.73 C 57.50 126.49 Normal Normal 07535207569
22 #10x1"     S-TAP SCREW F/H 1,879 4/18/2000 3.65 C 20.00 2.92 2.81 C 54.87 52.71 Normal Normal 98008072559
23 TY-526M T&B TY-RAP (11") 792 3/29/2000 17.10 C 20.00 13.68 5.10 C 108.35 40.39 Normal Normal 78621082549
24 MSF M/STUD SNAP-ON BOX SUPP 302 5/10/2000 46.13 C 10.00 41.52 5.10 C 125.39 15.40 Normal Normal 78285646300

Totals 14,152.53 1,788.38

<5TH FLOOR>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 5,072.92 16.04 583.66 21.92
2 WIRING DEVICES 7,928.18 25.07 146.02 5.48
3 FIRE ALARM SYSTEM 32.98 0.10 29.86 1.12
4 DISTRIBUTION 116.56 0.37 51.03 1.92
5 FEEDERS 4,326.96 13.68 55.42 2.08
6 BRANCH WIRING 14,152.53 44.74 1,797.14 67.48

Total 31,630.13 100.00 2,663.13 100.00

<5TH FLOOR><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE A 267 4/18/2000 2.00 E 0.00 2.00 0.62 E 534.00 164.21 Quoted Normal
2 TYPE B 89 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 45.61 Quoted Normal
3 TYPE D 12 4/18/2000 0.00 E 0.00 0.00 0.77 E 0.00 9.23 Quoted Normal
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
4 TYPE E 12 4/18/2000 0.00 E 0.00 0.00 0.77 E 0.00 9.23 Quoted Normal
5 TYPE F 18 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 7.38 Quoted Normal
6 TYPE G 18 4/18/2000 0.00 E 0.00 0.00 0.56 E 0.00 10.15 Quoted Normal
7 TYPE H 15 4/18/2000 0.00 E 0.00 0.00 0.67 E 0.00 9.99 Quoted Normal
8   1/2" STEEL LOCKNUT 18 4/18/2000 13.35 C 20.00 10.68 4.10 C 1.92 0.74 Normal Normal 98007012001
9   1/2" CHASE NIPPLE 18 4/18/2000 42.98 C 30.00 30.09 4.10 C 5.42 0.74 Normal Normal 98007012451

10   1/2" ALUMINUM FLEX 2,136 4/5/2000 365.60 M 20.00 292.48 30.75 M 624.74 65.68 Normal Normal 98005002202
11   1/2" STR FLEX CONN 712 4/18/2000 74.62 C 20.00 59.70 10.25 C 425.06 72.98 Normal Normal 78174715407
12      #12 THHN 216 5/24/2000 104.12 M 30.00 72.88 5.26 M 15.74 1.14 Normal Normal 98010022900
13      #12 THHN SOLID 7,832 5/24/2000 94.40 M 30.00 66.08 5.54 M 517.54 43.35 Normal Normal 98010022400
14 B1-1 YELLOW WIRE CONN 171 4/18/2000 7.51 C 20.00 6.01 5.13 C 10.28 8.76 Normal Normal 78178945188
15 B2-1 RED    WIRE CONN 784 4/18/2000 10.14 C 20.00 8.11 6.15 C 63.58 48.22 Normal Normal 78178945187
16   1/4x1 3/4" WEDGE ANCHOR 84 4/18/2000 40.58 C 20.00 32.46 8.20 C 27.27 6.89 Normal Normal 07535207400
17 WIRE HANGER HILTI SHOT 712 4/18/2000 0.00 C 0.00 0.00 5.13 C 0.00 36.49 Normal Normal
18 F32T8/SP35 LAMP 1,021 4/18/2000 5.05 E 50.00 2.53 0.04 E 2,583.13 41.86 Normal Normal 04316815947
19 75PAR30/H/NFL25 FLOOD LAMP 18 4/18/2000 13.25 E 50.00 6.63 0.03 E 119.34 0.55 Normal Normal 04316818057
20 100PAR/HIR/NFL25 FLOOD LAMP 15 4/18/2000 19.32 E 50.00 9.66 0.03 E 144.90 0.46 Normal Normal 04316818631

Totals 5,072.92 583.66

<5TH FLOOR><WIRING DEVICES>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 20A 120-277V S/P SW (SG) 105 4/18/2000 1,251.30 C 20.00 1,001.04 14.35 C 1,051.09 15.07 Normal Normal 07847735957
2 20A 120-277V 3/W SW (SG) 58 4/18/2000 1,336.60 C 20.00 1,069.28 20.50 C 620.18 11.89 Normal Normal 07847735967
3 15A 125V GFI DUP REC (SG) 6 4/18/2000 990.00 C 20.00 792.00 22.55 C 47.52 1.35 Normal Normal 78358586730
4 20A 125V DUPLEX REC (SG) 482 4/18/2000 1,480.00 C 20.00 1,184.00 20.50 C 5,706.88 98.81 Normal Normal 78358543528
5 1G S/S SWITCH PLATE 117 4/18/2000 91.00 C 20.00 72.80 2.56 C 85.18 3.00 Normal Normal 78358586500
6 2G S/S SWITCH PLATE 23 4/18/2000 330.00 C 20.00 264.00 3.59 C 60.72 0.83 Normal Normal 78358586504
7 1G S/S DUP REC PLATE 482 4/18/2000 91.00 C 20.00 72.80 3.08 C 350.90 14.82 Normal Normal 78358586528
8 GFI RECEPTACLE PLATE 6 4/18/2000 119.00 C 20.00 95.20 4.10 C 5.71 0.25 Normal Normal 78358539225

Totals 7,928.18 146.02

<5TH FLOOR><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 28 4/18/2000 193.50 C 50.00 96.75 22.55 C 27.09 6.31 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 4 4/18/2000 184.57 C 50.00 92.29 23.58 C 3.69 0.94 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 4 4/18/2000 101.86 C 50.00 50.93 2.56 C 2.04 0.10 Normal Normal 05016990772
4 PULL STATION 4 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 1.64 Quoted Normal
5 SMOKE DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 6.15 Quoted Normal
6 SMOKE DET DUCT MTD 4 4/18/2000 0.00 E 0.00 0.00 1.23 E 0.00 4.92 Quoted Normal
7 HEAT DETECTOR 4 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 1.64 Quoted Normal
8 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.67 E 0.00 8.00 Quoted Normal
9 #10x  3/4" S-TAP SCREW P/H 8 4/18/2000 2.52 C 20.00 2.02 2.05 C 0.16 0.16 Normal Normal 98008072057

Totals 32.98 29.86
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<5TH FLOOR><DISTRIBUTION>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 PP-E 1 4/18/2000 0.00 E 0.00 0.00 9.23 E 0.00 9.23 Quoted Normal
2 LP-E1 1 4/18/2000 0.00 E 0.00 0.00 9.23 E 0.00 9.23 Quoted Normal
3 P-1000 1 5/8" STRUT 40 4/18/2000 345.80 C 20.00 276.64 11.28 C 110.66 4.51 Normal Normal 78636410021
4   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.30 C 5.90 1.48 Normal Normal 07535207410
5 #  12 WIRE TERM-POWER 112 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 9.18 No Cost Normal
6 #  10 WIRE TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.10 E 0.00 7.59 No Cost Normal
7 #   4 WIRE TERM-POWER 12 4/18/2000 0.00 E 0.00 0.00 0.18 E 0.00 2.21 No Cost Normal
8 #   2 WIRE TERM-POWER 3 4/18/2000 0.00 E 0.00 0.00 0.26 E 0.00 0.77 No Cost Normal
9 # 1/0 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.32 E 0.00 1.91 No Cost Normal

10 # 500 MCM TERM-POWER 8 4/18/2000 0.00 E 0.00 0.00 0.62 E 0.00 4.92 No Cost Normal
Totals 116.56 51.03

<5TH FLOOR><FEEDERS>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1     4" EMT 120 4/18/2000 453.95 C 35.00 295.07 15.09 C 354.08 18.11 Normal Normal 98001002010
2     4" EMT STL SS CONN 4 4/18/2000 3,937.71 C 20.00 3,150.17 33.83 C 126.01 1.35 Normal Normal 98007013510
3     4" EMT STL SS CPLG 16 4/18/2000 2,754.76 C 20.00 2,203.81 0.00 C 352.61 0.00 Normal No Labor 98007013570
4     4" EMT 90 ELBOW 4 4/18/2000 4,308.28 C 20.00 3,446.62 82.00 C 137.86 3.28 Normal Normal 98002002030
5     4" EMT STRUT CLAMP 12 5/24/2000 362.30 C 20.00 289.84 17.53 C 34.78 2.10 Normal Normal 78101157853
6     4" PLASTIC BUSHING 4 4/18/2000 447.61 C 20.00 358.09 9.23 C 14.32 0.37 Normal Normal 98007012124
7  #500MCM THHN 640 5/31/2000 6,855.36 M 30.00 4,798.75 39.67 M 3,071.20 25.39 Normal Normal 98010023440
8 #2/0 THHN GREEN 160 5/24/2000 1,907.16 M 30.00 1,335.01 16.61 M 213.60 2.66 Normal Normal 98010023408
9 P-1000 1 5/8" STRUT 6 4/18/2000 345.80 C 20.00 276.64 11.28 C 16.60 0.68 Normal Normal 78636410021

10   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.30 C 5.90 1.48 Normal Normal 07535207410
Totals 4,326.96 55.42

<5TH FLOOR><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   1/2" EMT 8,020 4/18/2000 24.56 C 35.00 15.96 3.45 C 1,279.99 277.03 Normal Normal 98001002001
2   3/4" EMT 5,070 4/18/2000 43.00 C 35.00 27.95 4.24 C 1,417.07 215.18 Normal Normal 98001002002
3     1" EMT 1,520 4/18/2000 75.71 C 35.00 49.21 5.05 C 747.99 76.78 Normal Normal 98001002003
4   1/2" EMT STL SS CONN 1,008 4/18/2000 55.94 C 20.00 44.75 9.54 C 451.08 96.21 Normal Normal 98007013501
5   3/4" EMT STL SS CONN 352 4/18/2000 108.38 C 20.00 86.70 12.04 C 305.18 42.36 Normal Normal 98007013502
6     1" EMT STL SS CONN 88 4/18/2000 154.21 C 20.00 123.37 13.53 C 108.57 11.91 Normal Normal 98007013503
7   1/2" EMT STL SS CPLG 802 4/18/2000 72.45 C 20.00 57.96 0.00 C 464.84 0.00 Normal No Labor 98007013561
8   3/4" EMT STL SS CPLG 507 4/18/2000 113.26 C 20.00 90.61 0.00 C 459.39 0.00 Normal No Labor 98007013562
9     1" EMT STL SS CPLG 152 4/18/2000 175.90 C 20.00 140.72 0.00 C 213.89 0.00 Normal No Labor 98007013563

10   1/2" EMT STRAP 1-H 534 4/18/2000 19.78 C 20.00 15.82 5.52 C 84.48 29.50 Normal Normal 98007014061
11   3/4" EMT STRAP 1-H 311 4/18/2000 26.46 C 20.00 21.17 6.09 C 65.84 18.94 Normal Normal 98007014062
12     1" EMT STRAP 1-H 190 4/18/2000 47.94 C 20.00 38.35 6.65 C 72.86 12.64 Normal Normal 98007014063
13      #12 THHN SOLID 70,884 5/24/2000 94.40 M 30.00 66.08 5.86 M 4,684.01 415.30 Normal Normal 98010022400
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
14      #10 THHN SOLID 23,408 5/24/2000 148.38 M 30.00 103.87 7.00 M 2,431.39 163.90 Normal Normal 98010022500
15 4x1-1/2" SQ BOX 1/2" KO 504 4/18/2000 175.86 C 50.00 87.93 24.93 C 443.17 125.63 Normal Normal 05016990190
16 4x1-1/2" SQ BOX COMB KO 176 4/18/2000 184.57 C 50.00 92.29 24.77 C 162.43 43.59 Normal Normal 05016990192
17 4" SQ BLANK COVER 378 4/18/2000 68.57 C 50.00 34.28 2.82 C 129.58 10.65 Normal Normal 05016990752
18 4" SQ 1G PL-RING 1/2" RISE 302 4/18/2000 101.86 C 50.00 50.93 2.56 C 153.81 7.74 Normal Normal 05016990772
19 4-11/16x2-1/8" SQ BOX 1" KO 44 4/18/2000 472.33 C 50.00 236.17 28.19 C 103.91 12.40 Normal Normal 05016900258
20 4-11/16" SQ BLANK COVER 44 4/18/2000 122.43 C 50.00 61.22 2.82 C 26.94 1.24 Normal Normal 05016900832
21 # 8-10x  7/8" PL ANCHOR (3/16) 1,879 4/18/2000 3.83 C 20.00 3.06 6.77 C 57.50 127.11 Normal Normal 07535207569
22 #10x1"     S-TAP SCREW F/H 1,879 4/18/2000 3.65 C 20.00 2.92 2.82 C 54.87 52.96 Normal Normal 98008072559
23 TY-526M T&B TY-RAP (11") 792 3/29/2000 17.10 C 20.00 13.68 5.13 C 108.35 40.59 Normal Normal 78621082549
24 MSF M/STUD SNAP-ON BOX SUPP 302 5/10/2000 46.13 C 10.00 41.52 5.13 C 125.39 15.48 Normal Normal 78285646300

Totals 14,152.53 1,797.14

<6TH FLOOR>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 5,072.92 16.04 586.51 21.92
2 WIRING DEVICES 7,928.18 25.07 146.72 5.48
3 FIRE ALARM SYSTEM 32.98 0.10 30.00 1.12
4 DISTRIBUTION 116.56 0.37 51.25 1.92
5 FEEDERS 4,326.96 13.68 55.67 2.08
6 BRANCH WIRING 14,152.53 44.74 1,805.91 67.48

Total 31,630.13 100.00 2,676.06 100.00

<6TH FLOOR><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE A 267 4/18/2000 2.00 E 0.00 2.00 0.62 E 534.00 165.01 Quoted Normal
2 TYPE B 89 4/18/2000 0.00 E 0.00 0.00 0.52 E 0.00 45.84 Quoted Normal
3 TYPE D 12 4/18/2000 0.00 E 0.00 0.00 0.77 E 0.00 9.27 Quoted Normal
4 TYPE E 12 4/18/2000 0.00 E 0.00 0.00 0.77 E 0.00 9.27 Quoted Normal
5 TYPE F 18 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 7.42 Quoted Normal
6 TYPE G 18 4/18/2000 0.00 E 0.00 0.00 0.57 E 0.00 10.20 Quoted Normal
7 TYPE H 15 4/18/2000 0.00 E 0.00 0.00 0.67 E 0.00 10.04 Quoted Normal
8   1/2" STEEL LOCKNUT 18 4/18/2000 13.35 C 20.00 10.68 4.12 C 1.92 0.74 Normal Normal 98007012001
9   1/2" CHASE NIPPLE 18 4/18/2000 42.98 C 30.00 30.09 4.12 C 5.42 0.74 Normal Normal 98007012451

10   1/2" ALUMINUM FLEX 2,136 4/5/2000 365.60 M 20.00 292.48 30.90 M 624.74 66.00 Normal Normal 98005002202
11   1/2" STR FLEX CONN 712 4/18/2000 74.62 C 20.00 59.70 10.30 C 425.06 73.34 Normal Normal 78174715407
12      #12 THHN 216 5/24/2000 104.12 M 30.00 72.88 5.28 M 15.74 1.14 Normal Normal 98010022900
13      #12 THHN SOLID 7,832 5/24/2000 94.40 M 30.00 66.08 5.56 M 517.54 43.56 Normal Normal 98010022400
14 B1-1 YELLOW WIRE CONN 171 4/18/2000 7.51 C 20.00 6.01 5.15 C 10.28 8.81 Normal Normal 78178945188
15 B2-1 RED    WIRE CONN 784 4/18/2000 10.14 C 20.00 8.11 6.18 C 63.58 48.45 Normal Normal 78178945187
16   1/4x1 3/4" WEDGE ANCHOR 84 4/18/2000 40.58 C 20.00 32.46 8.24 C 27.27 6.92 Normal Normal 07535207400
17 WIRE HANGER HILTI SHOT 712 4/18/2000 0.00 C 0.00 0.00 5.15 C 0.00 36.67 Normal Normal
18 F32T8/SP35 LAMP 1,021 4/18/2000 5.05 E 50.00 2.53 0.04 E 2,583.13 42.07 Normal Normal 04316815947
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
19 75PAR30/H/NFL25 FLOOD LAMP 18 4/18/2000 13.25 E 50.00 6.63 0.03 E 119.34 0.56 Normal Normal 04316818057
20 100PAR/HIR/NFL25 FLOOD LAMP 15 4/18/2000 19.32 E 50.00 9.66 0.03 E 144.90 0.46 Normal Normal 04316818631

Totals 5,072.92 586.51

<6TH FLOOR><WIRING DEVICES>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 20A 120-277V S/P SW (SG) 105 4/18/2000 1,251.30 C 20.00 1,001.04 14.42 C 1,051.09 15.14 Normal Normal 07847735957
2 20A 120-277V 3/W SW (SG) 58 4/18/2000 1,336.60 C 20.00 1,069.28 20.60 C 620.18 11.95 Normal Normal 07847735967
3 15A 125V GFI DUP REC (SG) 6 4/18/2000 990.00 C 20.00 792.00 22.66 C 47.52 1.36 Normal Normal 78358586730
4 20A 125V DUPLEX REC (SG) 482 4/18/2000 1,480.00 C 20.00 1,184.00 20.60 C 5,706.88 99.29 Normal Normal 78358543528
5 1G S/S SWITCH PLATE 117 4/18/2000 91.00 C 20.00 72.80 2.58 C 85.18 3.01 Normal Normal 78358586500
6 2G S/S SWITCH PLATE 23 4/18/2000 330.00 C 20.00 264.00 3.61 C 60.72 0.83 Normal Normal 78358586504
7 1G S/S DUP REC PLATE 482 4/18/2000 91.00 C 20.00 72.80 3.09 C 350.90 14.89 Normal Normal 78358586528
8 GFI RECEPTACLE PLATE 6 4/18/2000 119.00 C 20.00 95.20 4.12 C 5.71 0.25 Normal Normal 78358539225

Totals 7,928.18 146.72

<6TH FLOOR><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 28 4/18/2000 193.50 C 50.00 96.75 22.66 C 27.09 6.34 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 4 4/18/2000 184.57 C 50.00 92.29 23.69 C 3.69 0.95 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 4 4/18/2000 101.86 C 50.00 50.93 2.58 C 2.04 0.10 Normal Normal 05016990772
4 PULL STATION 4 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 1.65 Quoted Normal
5 SMOKE DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.52 E 0.00 6.18 Quoted Normal
6 SMOKE DET DUCT MTD 4 4/18/2000 0.00 E 0.00 0.00 1.24 E 0.00 4.94 Quoted Normal
7 HEAT DETECTOR 4 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 1.65 Quoted Normal
8 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.67 E 0.00 8.03 Quoted Normal
9 #10x  3/4" S-TAP SCREW P/H 8 4/18/2000 2.52 C 20.00 2.02 2.06 C 0.16 0.16 Normal Normal 98008072057

Totals 32.98 30.00

<6TH FLOOR><DISTRIBUTION>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 PP-F 1 4/18/2000 0.00 E 0.00 0.00 9.27 E 0.00 9.27 Quoted Normal
2 LP-FI 1 4/18/2000 0.00 E 0.00 0.00 9.27 E 0.00 9.27 Quoted Normal
3 P-1000 1 5/8" STRUT 40 4/18/2000 345.80 C 20.00 276.64 11.33 C 110.66 4.53 Normal Normal 78636410021
4   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.36 C 5.90 1.48 Normal Normal 07535207410
5 #  12 WIRE TERM-POWER 112 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 9.23 No Cost Normal
6 #  10 WIRE TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.10 E 0.00 7.62 No Cost Normal
7 #   4 WIRE TERM-POWER 12 4/18/2000 0.00 E 0.00 0.00 0.19 E 0.00 2.22 No Cost Normal
8 #   2 WIRE TERM-POWER 3 4/18/2000 0.00 E 0.00 0.00 0.26 E 0.00 0.77 No Cost Normal
9 # 1/0 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.32 E 0.00 1.92 No Cost Normal

10 # 500 MCM TERM-POWER 8 4/18/2000 0.00 E 0.00 0.00 0.62 E 0.00 4.94 No Cost Normal
Totals 116.56 51.25
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<6TH FLOOR><FEEDERS>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1     4" EMT 120 4/18/2000 453.95 C 35.00 295.07 15.16 C 354.08 18.19 Normal Normal 98001002010
2     4" EMT STL SS CONN 4 4/18/2000 3,937.71 C 20.00 3,150.17 33.99 C 126.01 1.36 Normal Normal 98007013510
3     4" EMT STL SS CPLG 16 4/18/2000 2,754.76 C 20.00 2,203.81 0.00 C 352.61 0.00 Normal No Labor 98007013570
4     4" EMT 90 ELBOW 4 4/18/2000 4,308.28 C 20.00 3,446.62 82.40 C 137.86 3.30 Normal Normal 98002002030
5     4" EMT STRUT CLAMP 12 5/24/2000 362.30 C 20.00 289.84 17.61 C 34.78 2.11 Normal Normal 78101157853
6     4" PLASTIC BUSHING 4 4/18/2000 447.61 C 20.00 358.09 9.27 C 14.32 0.37 Normal Normal 98007012124
7  #500MCM THHN 640 5/31/2000 6,855.36 M 30.00 4,798.75 39.86 M 3,071.20 25.51 Normal Normal 98010023440
8 #2/0 THHN GREEN 160 5/24/2000 1,907.16 M 30.00 1,335.01 16.69 M 213.60 2.67 Normal Normal 98010023408
9 P-1000 1 5/8" STRUT 6 4/18/2000 345.80 C 20.00 276.64 11.33 C 16.60 0.68 Normal Normal 78636410021

10   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.36 C 5.90 1.48 Normal Normal 07535207410
Totals 4,326.96 55.67

<6TH FLOOR><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   1/2" EMT 8,020 4/18/2000 24.56 C 35.00 15.96 3.47 C 1,279.99 278.38 Normal Normal 98001002001
2   3/4" EMT 5,070 4/18/2000 43.00 C 35.00 27.95 4.26 C 1,417.07 216.23 Normal Normal 98001002002
3     1" EMT 1,520 4/18/2000 75.71 C 35.00 49.21 5.08 C 747.99 77.15 Normal Normal 98001002003
4   1/2" EMT STL SS CONN 1,008 4/18/2000 55.94 C 20.00 44.75 9.59 C 451.08 96.68 Normal Normal 98007013501
5   3/4" EMT STL SS CONN 352 4/18/2000 108.38 C 20.00 86.70 12.09 C 305.18 42.57 Normal Normal 98007013502
6     1" EMT STL SS CONN 88 4/18/2000 154.21 C 20.00 123.37 13.60 C 108.57 11.96 Normal Normal 98007013503
7   1/2" EMT STL SS CPLG 802 4/18/2000 72.45 C 20.00 57.96 0.00 C 464.84 0.00 Normal No Labor 98007013561
8   3/4" EMT STL SS CPLG 507 4/18/2000 113.26 C 20.00 90.61 0.00 C 459.39 0.00 Normal No Labor 98007013562
9     1" EMT STL SS CPLG 152 4/18/2000 175.90 C 20.00 140.72 0.00 C 213.89 0.00 Normal No Labor 98007013563

10   1/2" EMT STRAP 1-H 534 4/18/2000 19.78 C 20.00 15.82 5.55 C 84.48 29.65 Normal Normal 98007014061
11   3/4" EMT STRAP 1-H 311 4/18/2000 26.46 C 20.00 21.17 6.12 C 65.84 19.03 Normal Normal 98007014062
12     1" EMT STRAP 1-H 190 4/18/2000 47.94 C 20.00 38.35 6.68 C 72.86 12.70 Normal Normal 98007014063
13      #12 THHN SOLID 70,884 5/24/2000 94.40 M 30.00 66.08 5.89 M 4,684.01 417.33 Normal Normal 98010022400
14      #10 THHN SOLID 23,408 5/24/2000 148.38 M 30.00 103.87 7.04 M 2,431.39 164.70 Normal Normal 98010022500
15 4x1-1/2" SQ BOX 1/2" KO 504 4/18/2000 175.86 C 50.00 87.93 25.05 C 443.17 126.24 Normal Normal 05016990190
16 4x1-1/2" SQ BOX COMB KO 176 4/18/2000 184.57 C 50.00 92.29 24.89 C 162.43 43.80 Normal Normal 05016990192
17 4" SQ BLANK COVER 378 4/18/2000 68.57 C 50.00 34.28 2.83 C 129.58 10.71 Normal Normal 05016990752
18 4" SQ 1G PL-RING 1/2" RISE 302 4/18/2000 101.86 C 50.00 50.93 2.58 C 153.81 7.78 Normal Normal 05016990772
19 4-11/16x2-1/8" SQ BOX 1" KO 44 4/18/2000 472.33 C 50.00 236.17 28.33 C 103.91 12.46 Normal Normal 05016900258
20 4-11/16" SQ BLANK COVER 44 4/18/2000 122.43 C 50.00 61.22 2.83 C 26.94 1.25 Normal Normal 05016900832
21 # 8-10x  7/8" PL ANCHOR (3/16) 1,879 4/18/2000 3.83 C 20.00 3.06 6.80 C 57.50 127.73 Normal Normal 07535207569
22 #10x1"     S-TAP SCREW F/H 1,879 4/18/2000 3.65 C 20.00 2.92 2.83 C 54.87 53.22 Normal Normal 98008072559
23 TY-526M T&B TY-RAP (11") 792 3/29/2000 17.10 C 20.00 13.68 5.15 C 108.35 40.79 Normal Normal 78621082549
24 MSF M/STUD SNAP-ON BOX SUPP 302 5/10/2000 46.13 C 10.00 41.52 5.15 C 125.39 15.55 Normal Normal 78285646300

Totals 14,152.53 1,805.91

<7TH FLOOR>
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System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 5,072.92 16.04 592.18 21.92
2 WIRING DEVICES 7,928.18 25.07 148.15 5.48
3 FIRE ALARM SYSTEM 32.98 0.10 30.30 1.12
4 DISTRIBUTION 116.56 0.37 51.77 1.92
5 FEEDERS 4,326.96 13.68 56.22 2.08
6 BRANCH WIRING 14,152.53 44.74 1,823.42 67.48

Total 31,630.13 100.00 2,702.04 100.00

<7TH FLOOR><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE A 267 4/18/2000 2.00 E 0.00 2.00 0.62 E 534.00 166.61 Quoted Normal
2 TYPE B 89 4/18/2000 0.00 E 0.00 0.00 0.52 E 0.00 46.28 Quoted Normal
3 TYPE D 12 4/18/2000 0.00 E 0.00 0.00 0.78 E 0.00 9.36 Quoted Normal
4 TYPE E 12 4/18/2000 0.00 E 0.00 0.00 0.78 E 0.00 9.36 Quoted Normal
5 TYPE F 18 4/18/2000 0.00 E 0.00 0.00 0.42 E 0.00 7.49 Quoted Normal
6 TYPE G 18 4/18/2000 0.00 E 0.00 0.00 0.57 E 0.00 10.30 Quoted Normal
7 TYPE H 15 4/18/2000 0.00 E 0.00 0.00 0.68 E 0.00 10.14 Quoted Normal
8   1/2" STEEL LOCKNUT 18 4/18/2000 13.35 C 20.00 10.68 4.16 C 1.92 0.75 Normal Normal 98007012001
9   1/2" CHASE NIPPLE 18 4/18/2000 42.98 C 30.00 30.09 4.16 C 5.42 0.75 Normal Normal 98007012451

10   1/2" ALUMINUM FLEX 2,136 4/5/2000 365.60 M 20.00 292.48 31.20 M 624.74 66.64 Normal Normal 98005002202
11   1/2" STR FLEX CONN 712 4/18/2000 74.62 C 20.00 59.70 10.40 C 425.06 74.05 Normal Normal 78174715407
12      #12 THHN 216 5/24/2000 104.12 M 30.00 72.88 5.34 M 15.74 1.15 Normal Normal 98010022900
13      #12 THHN SOLID 7,832 5/24/2000 94.40 M 30.00 66.08 5.62 M 517.54 43.98 Normal Normal 98010022400
14 B1-1 YELLOW WIRE CONN 171 4/18/2000 7.51 C 20.00 6.01 5.20 C 10.28 8.89 Normal Normal 78178945188
15 B2-1 RED    WIRE CONN 784 4/18/2000 10.14 C 20.00 8.11 6.24 C 63.58 48.92 Normal Normal 78178945187
16   1/4x1 3/4" WEDGE ANCHOR 84 4/18/2000 40.58 C 20.00 32.46 8.32 C 27.27 6.99 Normal Normal 07535207400
17 WIRE HANGER HILTI SHOT 712 4/18/2000 0.00 C 0.00 0.00 5.20 C 0.00 37.02 Normal Normal
18 F32T8/SP35 LAMP 1,021 4/18/2000 5.05 E 50.00 2.53 0.04 E 2,583.13 42.47 Normal Normal 04316815947
19 75PAR30/H/NFL25 FLOOD LAMP 18 4/18/2000 13.25 E 50.00 6.63 0.03 E 119.34 0.56 Normal Normal 04316818057
20 100PAR/HIR/NFL25 FLOOD LAMP 15 4/18/2000 19.32 E 50.00 9.66 0.03 E 144.90 0.47 Normal Normal 04316818631

Totals 5,072.92 592.18

<7TH FLOOR><WIRING DEVICES>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 20A 120-277V S/P SW (SG) 105 4/18/2000 1,251.30 C 20.00 1,001.04 14.56 C 1,051.09 15.29 Normal Normal 07847735957
2 20A 120-277V 3/W SW (SG) 58 4/18/2000 1,336.60 C 20.00 1,069.28 20.80 C 620.18 12.06 Normal Normal 07847735967
3 15A 125V GFI DUP REC (SG) 6 4/18/2000 990.00 C 20.00 792.00 22.88 C 47.52 1.37 Normal Normal 78358586730
4 20A 125V DUPLEX REC (SG) 482 4/18/2000 1,480.00 C 20.00 1,184.00 20.80 C 5,706.88 100.26 Normal Normal 78358543528
5 1G S/S SWITCH PLATE 117 4/18/2000 91.00 C 20.00 72.80 2.60 C 85.18 3.04 Normal Normal 78358586500
6 2G S/S SWITCH PLATE 23 4/18/2000 330.00 C 20.00 264.00 3.64 C 60.72 0.84 Normal Normal 78358586504
7 1G S/S DUP REC PLATE 482 4/18/2000 91.00 C 20.00 72.80 3.12 C 350.90 15.04 Normal Normal 78358586528
8 GFI RECEPTACLE PLATE 6 4/18/2000 119.00 C 20.00 95.20 4.16 C 5.71 0.25 Normal Normal 78358539225

Totals 7,928.18 148.15
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<7TH FLOOR><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 28 4/18/2000 193.50 C 50.00 96.75 22.88 C 27.09 6.41 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 4 4/18/2000 184.57 C 50.00 92.29 23.92 C 3.69 0.96 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 4 4/18/2000 101.86 C 50.00 50.93 2.60 C 2.04 0.10 Normal Normal 05016990772
4 PULL STATION 4 4/18/2000 0.00 E 0.00 0.00 0.42 E 0.00 1.66 Quoted Normal
5 SMOKE DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.52 E 0.00 6.24 Quoted Normal
6 SMOKE DET DUCT MTD 4 4/18/2000 0.00 E 0.00 0.00 1.25 E 0.00 4.99 Quoted Normal
7 HEAT DETECTOR 4 4/18/2000 0.00 E 0.00 0.00 0.42 E 0.00 1.66 Quoted Normal
8 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.68 E 0.00 8.11 Quoted Normal
9 #10x  3/4" S-TAP SCREW P/H 8 4/18/2000 2.52 C 20.00 2.02 2.08 C 0.16 0.17 Normal Normal 98008072057

Totals 32.98 30.30

<7TH FLOOR><DISTRIBUTION>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 PP-G 1 4/18/2000 0.00 E 0.00 0.00 9.36 E 0.00 9.36 Quoted Normal
2 LP-G1 1 4/18/2000 0.00 E 0.00 0.00 9.36 E 0.00 9.36 Quoted Normal
3 P-1000 1 5/8" STRUT 40 4/18/2000 345.80 C 20.00 276.64 11.44 C 110.66 4.58 Normal Normal 78636410021
4   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.48 C 5.90 1.50 Normal Normal 07535207410
5 #  12 WIRE TERM-POWER 112 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 9.32 No Cost Normal
6 #  10 WIRE TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.10 E 0.00 7.70 No Cost Normal
7 #   4 WIRE TERM-POWER 12 4/18/2000 0.00 E 0.00 0.00 0.19 E 0.00 2.25 No Cost Normal
8 #   2 WIRE TERM-POWER 3 4/18/2000 0.00 E 0.00 0.00 0.26 E 0.00 0.78 No Cost Normal
9 # 1/0 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.32 E 0.00 1.93 No Cost Normal

10 # 500 MCM TERM-POWER 8 4/18/2000 0.00 E 0.00 0.00 0.62 E 0.00 4.99 No Cost Normal
Totals 116.56 51.77

<7TH FLOOR><FEEDERS>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1     4" EMT 120 4/18/2000 453.95 C 35.00 295.07 15.31 C 354.08 18.37 Normal Normal 98001002010
2     4" EMT STL SS CONN 4 4/18/2000 3,937.71 C 20.00 3,150.17 34.32 C 126.01 1.37 Normal Normal 98007013510
3     4" EMT STL SS CPLG 16 4/18/2000 2,754.76 C 20.00 2,203.81 0.00 C 352.61 0.00 Normal No Labor 98007013570
4     4" EMT 90 ELBOW 4 4/18/2000 4,308.28 C 20.00 3,446.62 83.20 C 137.86 3.33 Normal Normal 98002002030
5     4" EMT STRUT CLAMP 12 5/24/2000 362.30 C 20.00 289.84 17.78 C 34.78 2.13 Normal Normal 78101157853
6     4" PLASTIC BUSHING 4 4/18/2000 447.61 C 20.00 358.09 9.36 C 14.32 0.37 Normal Normal 98007012124
7  #500MCM THHN 640 5/31/2000 6,855.36 M 30.00 4,798.75 40.25 M 3,071.20 25.76 Normal Normal 98010023440
8 #2/0 THHN GREEN 160 5/24/2000 1,907.16 M 30.00 1,335.01 16.85 M 213.60 2.70 Normal Normal 98010023408
9 P-1000 1 5/8" STRUT 6 4/18/2000 345.80 C 20.00 276.64 11.44 C 16.60 0.69 Normal Normal 78636410021

10   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.48 C 5.90 1.50 Normal Normal 07535207410
Totals 4,326.96 56.22
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<7TH FLOOR><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   1/2" EMT 8,020 4/18/2000 24.56 C 35.00 15.96 3.50 C 1,279.99 281.08 Normal Normal 98001002001
2   3/4" EMT 5,070 4/18/2000 43.00 C 35.00 27.95 4.31 C 1,417.07 218.33 Normal Normal 98001002002
3     1" EMT 1,520 4/18/2000 75.71 C 35.00 49.21 5.13 C 747.99 77.90 Normal Normal 98001002003
4   1/2" EMT STL SS CONN 1,008 4/18/2000 55.94 C 20.00 44.75 9.68 C 451.08 97.62 Normal Normal 98007013501
5   3/4" EMT STL SS CONN 352 4/18/2000 108.38 C 20.00 86.70 12.21 C 305.18 42.98 Normal Normal 98007013502
6     1" EMT STL SS CONN 88 4/18/2000 154.21 C 20.00 123.37 13.73 C 108.57 12.08 Normal Normal 98007013503
7   1/2" EMT STL SS CPLG 802 4/18/2000 72.45 C 20.00 57.96 0.00 C 464.84 0.00 Normal No Labor 98007013561
8   3/4" EMT STL SS CPLG 507 4/18/2000 113.26 C 20.00 90.61 0.00 C 459.39 0.00 Normal No Labor 98007013562
9     1" EMT STL SS CPLG 152 4/18/2000 175.90 C 20.00 140.72 0.00 C 213.89 0.00 Normal No Labor 98007013563

10   1/2" EMT STRAP 1-H 534 4/18/2000 19.78 C 20.00 15.82 5.61 C 84.48 29.93 Normal Normal 98007014061
11   3/4" EMT STRAP 1-H 311 4/18/2000 26.46 C 20.00 21.17 6.18 C 65.84 19.21 Normal Normal 98007014062
12     1" EMT STRAP 1-H 190 4/18/2000 47.94 C 20.00 38.35 6.75 C 72.86 12.82 Normal Normal 98007014063
13      #12 THHN SOLID 70,884 5/24/2000 94.40 M 30.00 66.08 5.94 M 4,684.01 421.38 Normal Normal 98010022400
14      #10 THHN SOLID 23,408 5/24/2000 148.38 M 30.00 103.87 7.10 M 2,431.39 166.30 Normal Normal 98010022500
15 4x1-1/2" SQ BOX 1/2" KO 504 4/18/2000 175.86 C 50.00 87.93 25.29 C 443.17 127.47 Normal Normal 05016990190
16 4x1-1/2" SQ BOX COMB KO 176 4/18/2000 184.57 C 50.00 92.29 25.13 C 162.43 44.23 Normal Normal 05016990192
17 4" SQ BLANK COVER 378 4/18/2000 68.57 C 50.00 34.28 2.86 C 129.58 10.81 Normal Normal 05016990752
18 4" SQ 1G PL-RING 1/2" RISE 302 4/18/2000 101.86 C 50.00 50.93 2.60 C 153.81 7.85 Normal Normal 05016990772
19 4-11/16x2-1/8" SQ BOX 1" KO 44 4/18/2000 472.33 C 50.00 236.17 28.60 C 103.91 12.58 Normal Normal 05016900258
20 4-11/16" SQ BLANK COVER 44 4/18/2000 122.43 C 50.00 61.22 2.86 C 26.94 1.26 Normal Normal 05016900832
21 # 8-10x  7/8" PL ANCHOR (3/16) 1,879 4/18/2000 3.83 C 20.00 3.06 6.86 C 57.50 128.97 Normal Normal 07535207569
22 #10x1"     S-TAP SCREW F/H 1,879 4/18/2000 3.65 C 20.00 2.92 2.86 C 54.87 53.74 Normal Normal 98008072559
23 TY-526M T&B TY-RAP (11") 792 3/29/2000 17.10 C 20.00 13.68 5.20 C 108.35 41.18 Normal Normal 78621082549
24 MSF M/STUD SNAP-ON BOX SUPP 302 5/10/2000 46.13 C 10.00 41.52 5.20 C 125.39 15.70 Normal Normal 78285646300

Totals 14,152.53 1,823.42

<8TH FLOOR>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 5,072.92 16.04 597.90 21.92
2 WIRING DEVICES 7,928.18 25.07 149.58 5.48
3 FIRE ALARM SYSTEM 32.98 0.10 30.61 1.12
4 DISTRIBUTION 116.56 0.37 52.26 1.92
5 FEEDERS 4,326.96 13.68 56.76 2.08
6 BRANCH WIRING 14,152.53 44.74 1,841.01 67.48

Total 31,630.13 100.00 2,728.12 100.00

<8TH FLOOR><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE A 267 4/18/2000 2.00 E 0.00 2.00 0.63 E 534.00 168.21 Quoted Normal
2 TYPE B 89 4/18/2000 0.00 E 0.00 0.00 0.53 E 0.00 46.73 Quoted Normal
3 TYPE D 12 4/18/2000 0.00 E 0.00 0.00 0.79 E 0.00 9.45 Quoted Normal
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
4 TYPE E 12 4/18/2000 0.00 E 0.00 0.00 0.79 E 0.00 9.45 Quoted Normal
5 TYPE F 18 4/18/2000 0.00 E 0.00 0.00 0.42 E 0.00 7.56 Quoted Normal
6 TYPE G 18 4/18/2000 0.00 E 0.00 0.00 0.58 E 0.00 10.40 Quoted Normal
7 TYPE H 15 4/18/2000 0.00 E 0.00 0.00 0.68 E 0.00 10.24 Quoted Normal
8   1/2" STEEL LOCKNUT 18 4/18/2000 13.35 C 20.00 10.68 4.20 C 1.92 0.76 Normal Normal 98007012001
9   1/2" CHASE NIPPLE 18 4/18/2000 42.98 C 30.00 30.09 4.20 C 5.42 0.76 Normal Normal 98007012451

10   1/2" ALUMINUM FLEX 2,136 4/5/2000 365.60 M 20.00 292.48 31.50 M 624.74 67.28 Normal Normal 98005002202
11   1/2" STR FLEX CONN 712 4/18/2000 74.62 C 20.00 59.70 10.50 C 425.06 74.76 Normal Normal 78174715407
12      #12 THHN 216 5/24/2000 104.12 M 30.00 72.88 5.39 M 15.74 1.16 Normal Normal 98010022900
13      #12 THHN SOLID 7,832 5/24/2000 94.40 M 30.00 66.08 5.67 M 517.54 44.41 Normal Normal 98010022400
14 B1-1 YELLOW WIRE CONN 171 4/18/2000 7.51 C 20.00 6.01 5.25 C 10.28 8.98 Normal Normal 78178945188
15 B2-1 RED    WIRE CONN 784 4/18/2000 10.14 C 20.00 8.11 6.30 C 63.58 49.39 Normal Normal 78178945187
16   1/4x1 3/4" WEDGE ANCHOR 84 4/18/2000 40.58 C 20.00 32.46 8.40 C 27.27 7.06 Normal Normal 07535207400
17 WIRE HANGER HILTI SHOT 712 4/18/2000 0.00 C 0.00 0.00 5.25 C 0.00 37.38 Normal Normal
18 F32T8/SP35 LAMP 1,021 4/18/2000 5.05 E 50.00 2.53 0.04 E 2,583.13 42.88 Normal Normal 04316815947
19 75PAR30/H/NFL25 FLOOD LAMP 18 4/18/2000 13.25 E 50.00 6.63 0.03 E 119.34 0.57 Normal Normal 04316818057
20 100PAR/HIR/NFL25 FLOOD LAMP 15 4/18/2000 19.32 E 50.00 9.66 0.03 E 144.90 0.47 Normal Normal 04316818631

Totals 5,072.92 597.90

<8TH FLOOR><WIRING DEVICES>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 20A 120-277V S/P SW (SG) 105 4/18/2000 1,251.30 C 20.00 1,001.04 14.70 C 1,051.09 15.44 Normal Normal 07847735957
2 20A 120-277V 3/W SW (SG) 58 4/18/2000 1,336.60 C 20.00 1,069.28 21.00 C 620.18 12.18 Normal Normal 07847735967
3 15A 125V GFI DUP REC (SG) 6 4/18/2000 990.00 C 20.00 792.00 23.10 C 47.52 1.39 Normal Normal 78358586730
4 20A 125V DUPLEX REC (SG) 482 4/18/2000 1,480.00 C 20.00 1,184.00 21.00 C 5,706.88 101.22 Normal Normal 78358543528
5 1G S/S SWITCH PLATE 117 4/18/2000 91.00 C 20.00 72.80 2.63 C 85.18 3.07 Normal Normal 78358586500
6 2G S/S SWITCH PLATE 23 4/18/2000 330.00 C 20.00 264.00 3.68 C 60.72 0.85 Normal Normal 78358586504
7 1G S/S DUP REC PLATE 482 4/18/2000 91.00 C 20.00 72.80 3.15 C 350.90 15.18 Normal Normal 78358586528
8 GFI RECEPTACLE PLATE 6 4/18/2000 119.00 C 20.00 95.20 4.20 C 5.71 0.25 Normal Normal 78358539225

Totals 7,928.18 149.58

<8TH FLOOR><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 28 4/18/2000 193.50 C 50.00 96.75 23.10 C 27.09 6.47 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 4 4/18/2000 184.57 C 50.00 92.29 24.15 C 3.69 0.97 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 4 4/18/2000 101.86 C 50.00 50.93 2.63 C 2.04 0.11 Normal Normal 05016990772
4 PULL STATION 4 4/18/2000 0.00 E 0.00 0.00 0.42 E 0.00 1.68 Quoted Normal
5 SMOKE DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.53 E 0.00 6.30 Quoted Normal
6 SMOKE DET DUCT MTD 4 4/18/2000 0.00 E 0.00 0.00 1.26 E 0.00 5.04 Quoted Normal
7 HEAT DETECTOR 4 4/18/2000 0.00 E 0.00 0.00 0.42 E 0.00 1.68 Quoted Normal
8 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.68 E 0.00 8.19 Quoted Normal
9 #10x  3/4" S-TAP SCREW P/H 8 4/18/2000 2.52 C 20.00 2.02 2.10 C 0.16 0.17 Normal Normal 98008072057

Totals 32.98 30.61
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<8TH FLOOR><DISTRIBUTION>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 PP-H 1 4/18/2000 0.00 E 0.00 0.00 9.45 E 0.00 9.45 Quoted Normal
2 LP-H1 1 4/18/2000 0.00 E 0.00 0.00 9.45 E 0.00 9.45 Quoted Normal
3 P-1000 1 5/8" STRUT 40 4/18/2000 345.80 C 20.00 276.64 11.55 C 110.66 4.62 Normal Normal 78636410021
4   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.60 C 5.90 1.51 Normal Normal 07535207410
5 #  12 WIRE TERM-POWER 112 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 9.41 No Cost Normal
6 #  10 WIRE TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.11 E 0.00 7.77 No Cost Normal
7 #   4 WIRE TERM-POWER 12 4/18/2000 0.00 E 0.00 0.00 0.19 E 0.00 2.27 No Cost Normal
8 #   2 WIRE TERM-POWER 3 4/18/2000 0.00 E 0.00 0.00 0.26 E 0.00 0.79 No Cost Normal
9 # 1/0 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.33 E 0.00 1.95 No Cost Normal

10 # 500 MCM TERM-POWER 8 4/18/2000 0.00 E 0.00 0.00 0.63 E 0.00 5.04 No Cost Normal
Totals 116.56 52.26

<8TH FLOOR><FEEDERS>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1     4" EMT 120 4/18/2000 453.95 C 35.00 295.07 15.46 C 354.08 18.55 Normal Normal 98001002010
2     4" EMT STL SS CONN 4 4/18/2000 3,937.71 C 20.00 3,150.17 34.65 C 126.01 1.39 Normal Normal 98007013510
3     4" EMT STL SS CPLG 16 4/18/2000 2,754.76 C 20.00 2,203.81 0.00 C 352.61 0.00 Normal No Labor 98007013570
4     4" EMT 90 ELBOW 4 4/18/2000 4,308.28 C 20.00 3,446.62 84.00 C 137.86 3.36 Normal Normal 98002002030
5     4" EMT STRUT CLAMP 12 5/24/2000 362.30 C 20.00 289.84 17.96 C 34.78 2.15 Normal Normal 78101157853
6     4" PLASTIC BUSHING 4 4/18/2000 447.61 C 20.00 358.09 9.45 C 14.32 0.38 Normal Normal 98007012124
7  #500MCM THHN 640 5/31/2000 6,855.36 M 30.00 4,798.75 40.64 M 3,071.20 26.01 Normal Normal 98010023440
8 #2/0 THHN GREEN 160 5/24/2000 1,907.16 M 30.00 1,335.01 17.01 M 213.60 2.72 Normal Normal 98010023408
9 P-1000 1 5/8" STRUT 6 4/18/2000 345.80 C 20.00 276.64 11.55 C 16.60 0.69 Normal Normal 78636410021

10   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.60 C 5.90 1.51 Normal Normal 07535207410
Totals 4,326.96 56.76

<8TH FLOOR><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   1/2" EMT 8,020 4/18/2000 24.56 C 35.00 15.96 3.54 C 1,279.99 283.79 Normal Normal 98001002001
2   3/4" EMT 5,070 4/18/2000 43.00 C 35.00 27.95 4.35 C 1,417.07 220.43 Normal Normal 98001002002
3     1" EMT 1,520 4/18/2000 75.71 C 35.00 49.21 5.17 C 747.99 78.65 Normal Normal 98001002003
4   1/2" EMT STL SS CONN 1,008 4/18/2000 55.94 C 20.00 44.75 9.78 C 451.08 98.56 Normal Normal 98007013501
5   3/4" EMT STL SS CONN 352 4/18/2000 108.38 C 20.00 86.70 12.33 C 305.18 43.40 Normal Normal 98007013502
6     1" EMT STL SS CONN 88 4/18/2000 154.21 C 20.00 123.37 13.86 C 108.57 12.20 Normal Normal 98007013503
7   1/2" EMT STL SS CPLG 802 4/18/2000 72.45 C 20.00 57.96 0.00 C 464.84 0.00 Normal No Labor 98007013561
8   3/4" EMT STL SS CPLG 507 4/18/2000 113.26 C 20.00 90.61 0.00 C 459.39 0.00 Normal No Labor 98007013562
9     1" EMT STL SS CPLG 152 4/18/2000 175.90 C 20.00 140.72 0.00 C 213.89 0.00 Normal No Labor 98007013563

10   1/2" EMT STRAP 1-H 534 4/18/2000 19.78 C 20.00 15.82 5.66 C 84.48 30.22 Normal Normal 98007014061
11   3/4" EMT STRAP 1-H 311 4/18/2000 26.46 C 20.00 21.17 6.24 C 65.84 19.40 Normal Normal 98007014062
12     1" EMT STRAP 1-H 190 4/18/2000 47.94 C 20.00 38.35 6.81 C 72.86 12.95 Normal Normal 98007014063
13      #12 THHN SOLID 70,884 5/24/2000 94.40 M 30.00 66.08 6.00 M 4,684.01 425.43 Normal Normal 98010022400

Date  : Jul 15, 2002
Time : 12:42PM
Page : 23

JOB NAME - OFFICE BUILDING  JOB # - GM 00-100



Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
14      #10 THHN SOLID 23,408 5/24/2000 148.38 M 30.00 103.87 7.17 M 2,431.39 167.90 Normal Normal 98010022500
15 4x1-1/2" SQ BOX 1/2" KO 504 4/18/2000 175.86 C 50.00 87.93 25.53 C 443.17 128.70 Normal Normal 05016990190
16 4x1-1/2" SQ BOX COMB KO 176 4/18/2000 184.57 C 50.00 92.29 25.37 C 162.43 44.65 Normal Normal 05016990192
17 4" SQ BLANK COVER 378 4/18/2000 68.57 C 50.00 34.28 2.89 C 129.58 10.91 Normal Normal 05016990752
18 4" SQ 1G PL-RING 1/2" RISE 302 4/18/2000 101.86 C 50.00 50.93 2.63 C 153.81 7.93 Normal Normal 05016990772
19 4-11/16x2-1/8" SQ BOX 1" KO 44 4/18/2000 472.33 C 50.00 236.17 28.88 C 103.91 12.71 Normal Normal 05016900258
20 4-11/16" SQ BLANK COVER 44 4/18/2000 122.43 C 50.00 61.22 2.89 C 26.94 1.27 Normal Normal 05016900832
21 # 8-10x  7/8" PL ANCHOR (3/16) 1,879 4/18/2000 3.83 C 20.00 3.06 6.93 C 57.50 130.21 Normal Normal 07535207569
22 #10x1"     S-TAP SCREW F/H 1,879 4/18/2000 3.65 C 20.00 2.92 2.89 C 54.87 54.26 Normal Normal 98008072559
23 TY-526M T&B TY-RAP (11") 792 3/29/2000 17.10 C 20.00 13.68 5.25 C 108.35 41.58 Normal Normal 78621082549
24 MSF M/STUD SNAP-ON BOX SUPP 302 5/10/2000 46.13 C 10.00 41.52 5.25 C 125.39 15.86 Normal Normal 78285646300

Totals 14,152.53 1,841.01

<L-1 U/G PARKING>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 3,527.37 31.73 131.36 18.38
2 FIRE ALARM SYSTEM 47.62 0.43 32.03 4.48
3 DISTRIBUTION 116.56 1.05 49.77 6.96
4 FEEDERS 2,528.71 22.75 36.07 5.05
5 BRANCH WIRING 4,897.04 44.05 465.56 65.13

Total 11,117.30 100.00 714.79 100.00

<L-1 U/G PARKING><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE E 8 4/18/2000 0.00 E 0.00 0.00 0.75 E 0.00 6.00 Quoted Normal
2 TYPE K 72 4/18/2000 0.00 E 0.00 0.00 0.80 E 0.00 57.60 Quoted Normal
3   3/4" EMT STRAP 1-H 72 4/18/2000 26.46 C 20.00 21.17 5.40 C 15.24 3.89 Normal Normal 98007014062
4   1/2" LT FLEX 432 4/18/2000 2,360.00 M 20.00 1,888.00 39.00 M 815.62 16.85 Normal Normal 98005002321
5   1/2" LT STRAIGHT CONN 144 4/18/2000 264.30 C 20.00 211.44 15.00 C 304.47 21.60 Normal Normal 98007014682
6      #14 THHN 1,440 5/24/2000 71.04 M 30.00 49.73 4.32 M 71.61 6.22 Normal Normal 98010022800
7 B1-1 YELLOW WIRE CONN 24 4/18/2000 7.51 C 20.00 6.01 5.00 C 1.44 1.20 Normal Normal 78178945188
8 B2-1 RED    WIRE CONN 144 4/18/2000 10.14 C 20.00 8.11 6.00 C 11.68 8.64 Normal Normal 78178945187
9 #10x  3/4" S-TAP SCREW F/H 72 4/18/2000 4.08 C 20.00 3.26 2.00 C 2.35 1.44 Normal Normal 98008072557

10 TY-525M T&B TY-RAP ( 7") 72 3/29/2000 11.66 C 20.00 9.33 5.00 C 6.72 3.60 Normal Normal 78621080509
11 LU70/MED HPS LAMP 72 4/18/2000 63.83 E 50.00 31.92 0.06 E 2,298.24 4.32 Normal Normal 04316811339

Totals 3,527.37 131.36

<L-1 U/G PARKING><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 34 4/18/2000 193.50 C 50.00 96.75 22.00 C 32.90 7.48 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 10 4/18/2000 184.57 C 50.00 92.29 23.00 C 9.23 2.30 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 10 4/18/2000 101.86 C 50.00 50.93 2.50 C 5.09 0.25 Normal Normal 05016990772
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
4 PULL STATION 10 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 4.00 Quoted Normal
5 SMOKE DETECTOR 10 4/18/2000 0.00 E 0.00 0.00 0.50 E 0.00 5.00 Quoted Normal
6 HEAT DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 4.80 Quoted Normal
7 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.65 E 0.00 7.80 Quoted Normal
8 #10x  3/4" S-TAP SCREW P/H 20 4/18/2000 2.52 C 20.00 2.02 2.00 C 0.40 0.40 Normal Normal 98008072057

Totals 47.62 32.03

<L-1 U/G PARKING><DISTRIBUTION>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 PP-U 1 4/18/2000 0.00 E 0.00 0.00 9.00 E 0.00 9.00 Quoted Normal
2 LP-U1 1 4/18/2000 0.00 E 0.00 0.00 9.00 E 0.00 9.00 Quoted Normal
3 P-1000 1 5/8" STRUT 40 4/18/2000 345.80 C 20.00 276.64 11.00 C 110.66 4.40 Normal Normal 78636410021
4   3/8x2 1/4" WEDGE ANCHOR 12 4/18/2000 61.50 C 20.00 49.20 12.00 C 5.90 1.44 Normal Normal 07535207410
5 #  12 WIRE TERM-POWER 112 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 8.96 No Cost Normal
6 #  10 WIRE TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.10 E 0.00 7.40 No Cost Normal
7 #   4 WIRE TERM-POWER 12 4/18/2000 0.00 E 0.00 0.00 0.18 E 0.00 2.16 No Cost Normal
8 #   2 WIRE TERM-POWER 3 4/18/2000 0.00 E 0.00 0.00 0.25 E 0.00 0.75 No Cost Normal
9 # 1/0 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.31 E 0.00 1.86 No Cost Normal

10 # 500 MCM TERM-POWER 8 4/18/2000 0.00 E 0.00 0.00 0.60 E 0.00 4.80 No Cost Normal
Totals 116.56 49.77

<L-1 U/G PARKING><FEEDERS>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1     3" EMT 120 4/18/2000 302.26 C 35.00 196.47 10.40 C 235.76 12.48 Normal Normal 98001002008
2     3" EMT STL SS CONN 4 4/18/2000 2,623.12 C 20.00 2,098.50 28.00 C 83.94 1.12 Normal Normal 98007013508
3     3" EMT STL SS CPLG 17 4/18/2000 2,051.89 C 20.00 1,641.51 0.00 C 279.06 0.00 Normal No Labor 98007013568
4     3" EMT 90 ELBOW 4 4/18/2000 2,732.18 C 20.00 2,185.74 60.00 C 87.43 2.40 Normal Normal 98002002028
5     3" EMT STRUT CLAMP 13 5/24/2000 289.50 C 20.00 231.60 12.70 C 30.11 1.65 Normal Normal 78101157845
6     3" PLASTIC BUSHING 4 4/18/2000 298.76 C 20.00 239.01 7.00 C 9.56 0.28 Normal Normal 98007012122
7  #250MCM THHN 640 5/24/2000 3,547.44 M 30.00 2,483.21 24.30 M 1,589.25 15.55 Normal Normal 98010023420
8 #2/0 THHN GREEN 160 5/24/2000 1,907.16 M 30.00 1,335.01 16.20 M 213.60 2.59 Normal Normal 98010023408

Totals 2,528.71 36.07

<L-1 U/G PARKING><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   3/4" EMT 1,470 4/18/2000 43.00 C 35.00 27.95 4.53 C 410.87 66.53 Normal Normal 98001002002
2     1" EMT 2,250 4/18/2000 75.71 C 35.00 49.21 4.48 C 1,107.22 100.80 Normal Normal 98001002003
3   3/4" EMT STL SS CONN 116 4/18/2000 108.38 C 20.00 86.70 12.93 C 100.57 15.00 Normal Normal 98007013502
4     1" EMT STL SS CONN 128 4/18/2000 154.21 C 20.00 123.37 12.00 C 157.91 15.36 Normal Normal 98007013503
5   3/4" EMT STL SS CPLG 147 4/18/2000 113.26 C 20.00 90.61 0.00 C 133.20 0.00 Normal No Labor 98007013562
6     1" EMT STL SS CPLG 225 4/18/2000 175.90 C 20.00 140.72 0.00 C 316.62 0.00 Normal No Labor 98007013563
7   3/4" EMT STRAP 1-H 131 4/18/2000 26.46 C 20.00 21.17 5.40 C 27.73 7.07 Normal Normal 98007014062
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
8     1" EMT STRAP 1-H 281 4/18/2000 47.94 C 20.00 38.35 5.90 C 107.76 16.58 Normal Normal 98007014063
9      #12 THHN SOLID 18,348 5/24/2000 94.40 M 30.00 66.08 5.40 M 1,212.44 99.08 Normal Normal 98010022400

10      #10 THHN SOLID 9,394 5/24/2000 148.38 M 30.00 103.87 6.21 M 975.75 58.34 Normal Normal 98010022500
11 4x1-1/2" SQ BOX COMB KO 41 4/18/2000 184.57 C 50.00 92.29 23.00 C 37.84 9.43 Normal Normal 05016990192
12 4" SQ BLANK COVER 41 4/18/2000 68.57 C 50.00 34.28 2.50 C 14.05 1.03 Normal Normal 05016990752
13 4-11/16x2-1/8" SQ BOX 1" KO 64 4/18/2000 472.33 C 50.00 236.17 25.00 C 151.15 16.00 Normal Normal 05016900258
14 4-11/16" SQ BLANK COVER 64 4/18/2000 122.43 C 50.00 61.22 2.50 C 39.18 1.60 Normal Normal 05016900832
15 4"     OCT CONC RING 1/2-3/4 KO 17 4/18/2000 634.11 C 50.00 317.06 32.00 C 53.90 5.44 Normal Normal 05016900274
16 4" OCT CONC RING BLANK COVER 17 4/18/2000 160.71 C 50.00 80.36 2.50 C 13.66 0.43 Normal Normal 05016900892
17 # 8-10x  7/8" PL ANCHOR (3/16) 622 4/18/2000 3.83 C 20.00 3.06 6.00 C 19.03 37.32 Normal Normal 07535207569
18 #10x1"     S-TAP SCREW F/H 622 4/18/2000 3.65 C 20.00 2.92 2.50 C 18.16 15.55 Normal Normal 98008072559

Totals 4,897.04 465.56

<L-2 U/G PARKING>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 3,527.37 41.64 131.36 20.89
2 FIRE ALARM SYSTEM 47.62 0.56 32.03 5.09
3 BRANCH WIRING 4,897.04 57.80 465.56 74.02

Total 8,472.03 100.00 628.95 100.00

<L-2 U/G PARKING><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE E 8 4/18/2000 0.00 E 0.00 0.00 0.75 E 0.00 6.00 Quoted Normal
2 TYPE K 72 4/18/2000 0.00 E 0.00 0.00 0.80 E 0.00 57.60 Quoted Normal
3   3/4" EMT STRAP 1-H 72 4/18/2000 26.46 C 20.00 21.17 5.40 C 15.24 3.89 Normal Normal 98007014062
4   1/2" LT FLEX 432 4/18/2000 2,360.00 M 20.00 1,888.00 39.00 M 815.62 16.85 Normal Normal 98005002321
5   1/2" LT STRAIGHT CONN 144 4/18/2000 264.30 C 20.00 211.44 15.00 C 304.47 21.60 Normal Normal 98007014682
6      #14 THHN 1,440 5/24/2000 71.04 M 30.00 49.73 4.32 M 71.61 6.22 Normal Normal 98010022800
7 B1-1 YELLOW WIRE CONN 24 4/18/2000 7.51 C 20.00 6.01 5.00 C 1.44 1.20 Normal Normal 78178945188
8 B2-1 RED    WIRE CONN 144 4/18/2000 10.14 C 20.00 8.11 6.00 C 11.68 8.64 Normal Normal 78178945187
9 #10x  3/4" S-TAP SCREW F/H 72 4/18/2000 4.08 C 20.00 3.26 2.00 C 2.35 1.44 Normal Normal 98008072557

10 TY-525M T&B TY-RAP ( 7") 72 3/29/2000 11.66 C 20.00 9.33 5.00 C 6.72 3.60 Normal Normal 78621080509
11 LU70/MED HPS LAMP 72 4/18/2000 63.83 E 50.00 31.92 0.06 E 2,298.24 4.32 Normal Normal 04316811339

Totals 3,527.37 131.36

<L-2 U/G PARKING><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 34 4/18/2000 193.50 C 50.00 96.75 22.00 C 32.90 7.48 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 10 4/18/2000 184.57 C 50.00 92.29 23.00 C 9.23 2.30 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 10 4/18/2000 101.86 C 50.00 50.93 2.50 C 5.09 0.25 Normal Normal 05016990772
4 PULL STATION 10 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 4.00 Quoted Normal
5 SMOKE DETECTOR 10 4/18/2000 0.00 E 0.00 0.00 0.50 E 0.00 5.00 Quoted Normal
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
6 HEAT DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 4.80 Quoted Normal
7 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.65 E 0.00 7.80 Quoted Normal
8 #10x  3/4" S-TAP SCREW P/H 20 4/18/2000 2.52 C 20.00 2.02 2.00 C 0.40 0.40 Normal Normal 98008072057

Totals 47.62 32.03

<L-2 U/G PARKING><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   3/4" EMT 1,470 4/18/2000 43.00 C 35.00 27.95 4.53 C 410.87 66.53 Normal Normal 98001002002
2     1" EMT 2,250 4/18/2000 75.71 C 35.00 49.21 4.48 C 1,107.22 100.80 Normal Normal 98001002003
3   3/4" EMT STL SS CONN 116 4/18/2000 108.38 C 20.00 86.70 12.93 C 100.57 15.00 Normal Normal 98007013502
4     1" EMT STL SS CONN 128 4/18/2000 154.21 C 20.00 123.37 12.00 C 157.91 15.36 Normal Normal 98007013503
5   3/4" EMT STL SS CPLG 147 4/18/2000 113.26 C 20.00 90.61 0.00 C 133.20 0.00 Normal No Labor 98007013562
6     1" EMT STL SS CPLG 225 4/18/2000 175.90 C 20.00 140.72 0.00 C 316.62 0.00 Normal No Labor 98007013563
7   3/4" EMT STRAP 1-H 131 4/18/2000 26.46 C 20.00 21.17 5.40 C 27.73 7.07 Normal Normal 98007014062
8     1" EMT STRAP 1-H 281 4/18/2000 47.94 C 20.00 38.35 5.90 C 107.76 16.58 Normal Normal 98007014063
9      #12 THHN SOLID 18,348 5/24/2000 94.40 M 30.00 66.08 5.40 M 1,212.44 99.08 Normal Normal 98010022400

10      #10 THHN SOLID 9,394 5/24/2000 148.38 M 30.00 103.87 6.21 M 975.75 58.34 Normal Normal 98010022500
11 4x1-1/2" SQ BOX COMB KO 41 4/18/2000 184.57 C 50.00 92.29 23.00 C 37.84 9.43 Normal Normal 05016990192
12 4" SQ BLANK COVER 41 4/18/2000 68.57 C 50.00 34.28 2.50 C 14.05 1.03 Normal Normal 05016990752
13 4-11/16x2-1/8" SQ BOX 1" KO 64 4/18/2000 472.33 C 50.00 236.17 25.00 C 151.15 16.00 Normal Normal 05016900258
14 4-11/16" SQ BLANK COVER 64 4/18/2000 122.43 C 50.00 61.22 2.50 C 39.18 1.60 Normal Normal 05016900832
15 4"     OCT CONC RING 1/2-3/4 KO 17 4/18/2000 634.11 C 50.00 317.06 32.00 C 53.90 5.44 Normal Normal 05016900274
16 4" OCT CONC RING BLANK COVER 17 4/18/2000 160.71 C 50.00 80.36 2.50 C 13.66 0.43 Normal Normal 05016900892
17 # 8-10x  7/8" PL ANCHOR (3/16) 622 4/18/2000 3.83 C 20.00 3.06 6.00 C 19.03 37.32 Normal Normal 07535207569
18 #10x1"     S-TAP SCREW F/H 622 4/18/2000 3.65 C 20.00 2.92 2.50 C 18.16 15.55 Normal Normal 98008072559

Totals 4,897.04 465.56

<L-3 U/G PARKING>

System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 3,527.37 41.64 131.36 20.89
2 FIRE ALARM SYSTEM 47.62 0.56 32.03 5.09
3 BRANCH WIRING 4,897.04 57.80 465.56 74.02

Total 8,472.03 100.00 628.95 100.00

<L-3 U/G PARKING><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE E 8 4/18/2000 0.00 E 0.00 0.00 0.75 E 0.00 6.00 Quoted Normal
2 TYPE K 72 4/18/2000 0.00 E 0.00 0.00 0.80 E 0.00 57.60 Quoted Normal
3   3/4" EMT STRAP 1-H 72 4/18/2000 26.46 C 20.00 21.17 5.40 C 15.24 3.89 Normal Normal 98007014062
4   1/2" LT FLEX 432 4/18/2000 2,360.00 M 20.00 1,888.00 39.00 M 815.62 16.85 Normal Normal 98005002321
5   1/2" LT STRAIGHT CONN 144 4/18/2000 264.30 C 20.00 211.44 15.00 C 304.47 21.60 Normal Normal 98007014682
6      #14 THHN 1,440 5/24/2000 71.04 M 30.00 49.73 4.32 M 71.61 6.22 Normal Normal 98010022800
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
7 B1-1 YELLOW WIRE CONN 24 4/18/2000 7.51 C 20.00 6.01 5.00 C 1.44 1.20 Normal Normal 78178945188
8 B2-1 RED    WIRE CONN 144 4/18/2000 10.14 C 20.00 8.11 6.00 C 11.68 8.64 Normal Normal 78178945187
9 #10x  3/4" S-TAP SCREW F/H 72 4/18/2000 4.08 C 20.00 3.26 2.00 C 2.35 1.44 Normal Normal 98008072557

10 TY-525M T&B TY-RAP ( 7") 72 3/29/2000 11.66 C 20.00 9.33 5.00 C 6.72 3.60 Normal Normal 78621080509
11 LU70/MED HPS LAMP 72 4/18/2000 63.83 E 50.00 31.92 0.06 E 2,298.24 4.32 Normal Normal 04316811339

Totals 3,527.37 131.36

<L-3 U/G PARKING><FIRE ALARM SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 4x1-1/2" OCT BOX COMB KO 34 4/18/2000 193.50 C 50.00 96.75 22.00 C 32.90 7.48 Normal Normal 05016990127
2 4x1-1/2" SQ BOX COMB KO 10 4/18/2000 184.57 C 50.00 92.29 23.00 C 9.23 2.30 Normal Normal 05016990192
3 4" SQ 1G PL-RING 1/2" RISE 10 4/18/2000 101.86 C 50.00 50.93 2.50 C 5.09 0.25 Normal Normal 05016990772
4 PULL STATION 10 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 4.00 Quoted Normal
5 SMOKE DETECTOR 10 4/18/2000 0.00 E 0.00 0.00 0.50 E 0.00 5.00 Quoted Normal
6 HEAT DETECTOR 12 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 4.80 Quoted Normal
7 BELL-10" 12 4/18/2000 0.00 E 0.00 0.00 0.65 E 0.00 7.80 Quoted Normal
8 #10x  3/4" S-TAP SCREW P/H 20 4/18/2000 2.52 C 20.00 2.02 2.00 C 0.40 0.40 Normal Normal 98008072057

Totals 47.62 32.03

<L-3 U/G PARKING><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   3/4" EMT 1,470 4/18/2000 43.00 C 35.00 27.95 4.53 C 410.87 66.53 Normal Normal 98001002002
2     1" EMT 2,250 4/18/2000 75.71 C 35.00 49.21 4.48 C 1,107.22 100.80 Normal Normal 98001002003
3   3/4" EMT STL SS CONN 116 4/18/2000 108.38 C 20.00 86.70 12.93 C 100.57 15.00 Normal Normal 98007013502
4     1" EMT STL SS CONN 128 4/18/2000 154.21 C 20.00 123.37 12.00 C 157.91 15.36 Normal Normal 98007013503
5   3/4" EMT STL SS CPLG 147 4/18/2000 113.26 C 20.00 90.61 0.00 C 133.20 0.00 Normal No Labor 98007013562
6     1" EMT STL SS CPLG 225 4/18/2000 175.90 C 20.00 140.72 0.00 C 316.62 0.00 Normal No Labor 98007013563
7   3/4" EMT STRAP 1-H 131 4/18/2000 26.46 C 20.00 21.17 5.40 C 27.73 7.07 Normal Normal 98007014062
8     1" EMT STRAP 1-H 281 4/18/2000 47.94 C 20.00 38.35 5.90 C 107.76 16.58 Normal Normal 98007014063
9      #12 THHN SOLID 18,348 5/24/2000 94.40 M 30.00 66.08 5.40 M 1,212.44 99.08 Normal Normal 98010022400

10      #10 THHN SOLID 9,394 5/24/2000 148.38 M 30.00 103.87 6.21 M 975.75 58.34 Normal Normal 98010022500
11 4x1-1/2" SQ BOX COMB KO 41 4/18/2000 184.57 C 50.00 92.29 23.00 C 37.84 9.43 Normal Normal 05016990192
12 4" SQ BLANK COVER 41 4/18/2000 68.57 C 50.00 34.28 2.50 C 14.05 1.03 Normal Normal 05016990752
13 4-11/16x2-1/8" SQ BOX 1" KO 64 4/18/2000 472.33 C 50.00 236.17 25.00 C 151.15 16.00 Normal Normal 05016900258
14 4-11/16" SQ BLANK COVER 64 4/18/2000 122.43 C 50.00 61.22 2.50 C 39.18 1.60 Normal Normal 05016900832
15 4"     OCT CONC RING 1/2-3/4 KO 17 4/18/2000 634.11 C 50.00 317.06 32.00 C 53.90 5.44 Normal Normal 05016900274
16 4" OCT CONC RING BLANK COVER 17 4/18/2000 160.71 C 50.00 80.36 2.50 C 13.66 0.43 Normal Normal 05016900892
17 # 8-10x  7/8" PL ANCHOR (3/16) 622 4/18/2000 3.83 C 20.00 3.06 6.00 C 19.03 37.32 Normal Normal 07535207569
18 #10x1"     S-TAP SCREW F/H 622 4/18/2000 3.65 C 20.00 2.92 2.50 C 18.16 15.55 Normal Normal 98008072559

Totals 4,897.04 465.56

<SITE LIGHTING>
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System Material($) Mat(%) Labor Hrs Lab(%)
1 LIGHTING SYSTEM 1,881.39 45.60 225.12 59.88
2 BRANCH WIRING 2,244.77 54.40 150.81 40.12

Total 4,126.16 100.00 375.93 100.00

<SITE LIGHTING><LIGHTING SYSTEM>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE L 9 4/18/2000 0.00 E 0.00 0.00 1.00 E 0.00 9.00 Quoted Normal
2 TYPE M 6 4/18/2000 0.00 E 0.00 0.00 1.20 E 0.00 7.20 Quoted Normal
3 TYPE N-1 6 4/18/2000 0.00 E 0.00 0.00 4.00 E 0.00 24.00 Quoted Normal
4 TYPE N-2 12 4/18/2000 0.00 E 0.00 0.00 4.00 E 0.00 48.00 Quoted Normal
5 1 1/4" GRC 90 ELBOW 18 4/18/2000 868.79 C 30.00 608.15 36.00 C 109.47 6.48 Normal Normal 98002000164
6      #12 THHN 1,620 5/24/2000 104.12 M 30.00 72.88 5.13 M 118.07 8.31 Normal Normal 98010022900
7 B1-1 YELLOW WIRE CONN 45 4/18/2000 7.51 C 20.00 6.01 5.00 C 2.70 2.25 Normal Normal 78178945188
8 B2-1 RED    WIRE CONN 108 4/18/2000 10.14 C 20.00 8.11 6.00 C 8.76 6.48 Normal Normal 78178945187
9   1/4x1 3/4" WEDGE ANCHOR 60 4/18/2000 40.58 C 20.00 32.46 8.00 C 19.48 4.80 Normal Normal 07535207400

10  400 W MH POLE MTD FIXT 30 4/18/2000 0.00 E 0.00 0.00 1.60 E 0.00 48.00 Quoted Normal
11 LU150/55 HPS LAMP 9 4/18/2000 66.53 E 50.00 33.27 0.06 E 299.43 0.54 Normal Normal 04316844043
12 MVR175/U       MH LAMP 6 4/18/2000 53.35 E 35.00 34.68 0.06 E 208.08 0.36 Normal Normal 04316847760
13 MVR400/U       MH LAMP 30 4/18/2000 57.20 E 35.00 37.18 0.07 E 1,115.40 2.10 Normal Normal 04316843828
14 ANCHOR BOLTS 18 4/18/2000 0.00 E 0.00 0.00 0.20 E 0.00 3.60 Quoted Normal
15 CAST IN PLACE POLE BASE 18 4/18/2000 0.00 E 0.00 0.00 3.00 E 0.00 54.00 Quoted Normal

Totals 1,881.39 225.12

<SITE LIGHTING><BRANCH WIRING>

Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1   3/4" STEEL LOCKNUT 32 4/18/2000 20.71 C 20.00 16.57 2.60 C 5.30 0.83 Normal Normal 98007012002
2     1" STEEL LOCKNUT 24 4/18/2000 36.02 C 20.00 28.82 3.25 C 6.92 0.78 Normal Normal 98007012003
3   3/4" PVC 1,430 4/18/2000 46.47 C 35.00 30.21 2.34 C 432.00 33.46 Normal Normal 98006006002
4     1" PVC 820 4/18/2000 69.36 C 35.00 45.08 2.86 C 369.66 23.45 Normal Normal 98006006003
5   3/4" PVC T.A. 32 4/18/2000 78.33 C 35.00 50.91 6.50 C 16.29 2.08 Normal Normal 98006006202
6     1" PVC T.A. 24 4/18/2000 98.23 C 35.00 63.85 7.80 C 15.32 1.87 Normal Normal 98006006203
7   3/4" PVC COUPLING 64 4/18/2000 41.03 C 35.00 26.67 0.00 C 17.07 0.00 Normal No Labor 98006006102
8     1" PVC COUPLING 48 4/18/2000 63.41 C 35.00 41.22 0.00 C 19.79 0.00 Normal No Labor 98006006103
9   3/4" PVC 90 ELBOW 32 4/18/2000 144.00 C 35.00 93.60 22.75 C 29.95 7.28 Normal Normal 98006006042

10     1" PVC 90 ELBOW 24 4/18/2000 223.00 C 35.00 144.95 26.00 C 34.79 6.24 Normal Normal 98006006043
11      #12 THHN SOLID 6,578 5/24/2000 94.40 M 30.00 66.08 5.40 M 434.67 35.52 Normal Normal 98010022400
12       #8 THHN 3,772 5/24/2000 264.60 M 30.00 185.22 7.02 M 698.65 26.48 Normal Normal 98010023100
13  #14 THHN SOLID GREEN 1,573 5/24/2000 64.18 M 30.00 44.93 4.59 M 70.67 7.22 Normal Normal 98010022340
14  #10 THHN SOLID GREEN 902 5/24/2000 148.38 M 30.00 103.87 6.21 M 93.69 5.60 Normal Normal 98010022540

Totals 2,244.77 150.81
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Complete Job 



DATE: Jul 15, 2002

JOB NAME : OFFICE BUILDING
JOB # GM 00-100
JOB PATH: C:\Program Files\Accubid Data\Jobdata\Pro5\GM 00-100 .ES5
DATABASE: ACCUBID ELEC USA NECA IMP DB

ESTIMATOR :  GM / JD
ENGINEER :  QUALITY DESIGN ASSOCIATES
STARTING DATE :  ASAP
COMPLETION DATE :  6 MONTHS
PENALTY CLAUSE :  NO
BREAKOUT PRICES REQUIRED :  YES
ALTERNATE PRICES REQUIRED :  YES

BID TO FOLLOWING :  SUPERB BUILDERS, ABC CONSTRUCTION

BUILDING SIZE :  360,000 sq ft
BUILDING SHAPE :  RECTANGULAR
CIVIL WORK BY :  US
EXCAVATION BY :  US
BACKFILL & COMPACTION BY :  US
CONTROLS BY :  US

EMT FITTINGS :  STEEL SET SCREW
MINIMUM CONDUIT SIZE :  1/2"
MINIMUM WIRE SIZE :  #12
WIRE TYPE :  THHN
CABLE TYPE :  MC
ALUMINUM PERMITTED :  NO
RECEPTACLES SPEC & COLOR :  SPEC GRADE WHITE
SWITCHES SPEC & COLOR :  SPEC GRADE WHITE
PLATES  TYPE & COLOR :  STAINLESS STEEL
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Description Qty Date Price U Disc Net Labor U Total Mat($) Total Hours Mat. Cond. Lab. Cond. Price Code
1 TYPE A 2,083 4/18/2000 2.00 E 0.00 2.00 0.61 E 4,166.00 1,280.24 Quoted Normal
2 TYPE B 696 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 356.46 Quoted Normal
3 TYPE C 44 4/18/2000 0.00 E 0.00 0.00 0.55 E 0.00 24.20 Quoted Normal
4 TYPE D 88 4/18/2000 0.00 E 0.00 0.00 0.77 E 0.00 67.71 Quoted Normal
5 TYPE E 122 4/18/2000 0.00 E 0.00 0.00 0.76 E 0.00 93.21 Quoted Normal
6 TYPE F 148 4/18/2000 0.00 E 0.00 0.00 0.41 E 0.00 60.57 Quoted Normal
7 TYPE G 167 4/18/2000 0.00 E 0.00 0.00 0.56 E 0.00 93.73 Quoted Normal
8 TYPE H 120 4/18/2000 0.00 E 0.00 0.00 0.67 E 0.00 79.85 Quoted Normal
9 TYPE I 6 4/18/2000 0.00 E 0.00 0.00 0.90 E 0.00 5.40 Quoted Normal

10 TYPE J 15 4/18/2000 0.00 E 0.00 0.00 0.90 E 0.00 13.50 Quoted Normal
11 TYPE K 216 4/18/2000 0.00 E 0.00 0.00 0.80 E 0.00 172.80 Quoted Normal
12 TYPE L 9 4/18/2000 0.00 E 0.00 0.00 1.00 E 0.00 9.00 Quoted Normal
13 TYPE M 6 4/18/2000 0.00 E 0.00 0.00 1.20 E 0.00 7.20 Quoted Normal
14 TYPE N-1 6 4/18/2000 0.00 E 0.00 0.00 4.00 E 0.00 24.00 Quoted Normal
15 TYPE N-2 12 4/18/2000 0.00 E 0.00 0.00 4.00 E 0.00 48.00 Quoted Normal
16 MDP-1 1 4/18/2000 0.00 E 0.00 0.00 88.00 E 0.00 88.00 Quoted Normal
17 MCC-1 1 4/18/2000 0.00 E 0.00 0.00 60.00 E 0.00 60.00 Quoted Normal
18 PP-A 1 4/18/2000 0.00 E 0.00 0.00 9.00 E 0.00 9.00 Quoted Normal
19 PP-B 1 4/18/2000 0.00 E 0.00 0.00 9.09 E 0.00 9.09 Quoted Normal
20 PP-C 1 4/18/2000 0.00 E 0.00 0.00 9.14 E 0.00 9.14 Quoted Normal
21 PP-D 1 4/18/2000 0.00 E 0.00 0.00 9.18 E 0.00 9.18 Quoted Normal
22 PP-E 1 4/18/2000 0.00 E 0.00 0.00 9.23 E 0.00 9.23 Quoted Normal
23 PP-F 1 4/18/2000 0.00 E 0.00 0.00 9.27 E 0.00 9.27 Quoted Normal
24 PP-G 1 4/18/2000 0.00 E 0.00 0.00 9.36 E 0.00 9.36 Quoted Normal
25 PP-H 1 4/18/2000 0.00 E 0.00 0.00 9.45 E 0.00 9.45 Quoted Normal
26 PP-U 1 4/18/2000 0.00 E 0.00 0.00 9.00 E 0.00 9.00 Quoted Normal
27 LP-A1 1 4/18/2000 0.00 E 0.00 0.00 9.00 E 0.00 9.00 Quoted Normal
28 LP-B1 1 4/18/2000 0.00 E 0.00 0.00 9.09 E 0.00 9.09 Quoted Normal
29 LP-C1 1 4/18/2000 0.00 E 0.00 0.00 9.14 E 0.00 9.14 Quoted Normal
30 LP-D1 1 4/18/2000 0.00 E 0.00 0.00 9.18 E 0.00 9.18 Quoted Normal
31 LP-E1 1 4/18/2000 0.00 E 0.00 0.00 9.23 E 0.00 9.23 Quoted Normal
32 LP-FI 1 4/18/2000 0.00 E 0.00 0.00 9.27 E 0.00 9.27 Quoted Normal
33 LP-G1 1 4/18/2000 0.00 E 0.00 0.00 9.36 E 0.00 9.36 Quoted Normal
34 LP-H1 1 4/18/2000 0.00 E 0.00 0.00 9.45 E 0.00 9.45 Quoted Normal
35 LP-U1 1 4/18/2000 0.00 E 0.00 0.00 9.00 E 0.00 9.00 Quoted Normal
36   1/2" EMT 62,890 4/18/2000 24.56 C 35.00 15.96 3.45 C 10,037.24 2,171.23 Normal Normal 98001002001
37   3/4" EMT 44,150 4/18/2000 43.00 C 35.00 27.95 4.27 C 12,339.93 1,883.80 Normal Normal 98001002002
38     1" EMT 19,150 4/18/2000 75.71 C 35.00 49.21 4.84 C 9,423.72 927.70 Normal Normal 98001002003
39     2" EMT 155 4/18/2000 156.25 C 35.00 101.56 7.60 C 157.42 11.78 Normal Normal 98001002006
40 2 1/2" EMT 1,060 4/18/2000 236.84 C 35.00 153.95 8.10 C 1,631.87 85.86 Normal Normal 98001002007
41     3" EMT 120 4/18/2000 302.26 C 35.00 196.47 10.40 C 235.76 12.48 Normal Normal 98001002008
42     4" EMT 1,060 4/18/2000 453.95 C 35.00 295.07 14.59 C 3,127.74 154.68 Normal Normal 98001002010
43   1/2" EMT STL SS CONN 7,920 4/18/2000 55.94 C 20.00 44.75 9.54 C 3,544.20 755.67 Normal Normal 98007013501
44   3/4" EMT STL SS CONN 3,080 4/18/2000 108.38 C 20.00 86.70 12.12 C 2,670.36 373.20 Normal Normal 98007013502
45     1" EMT STL SS CONN 1,096 4/18/2000 154.21 C 20.00 123.37 12.98 C 1,352.14 142.27 Normal Normal 98007013503
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46     2" EMT STL SS CONN 4 4/18/2000 705.23 C 20.00 564.18 18.00 C 22.57 0.72 Normal Normal 98007013506
47 2 1/2" EMT STL SS CONN 20 4/18/2000 2,201.80 C 20.00 1,761.44 20.70 C 352.29 4.14 Normal Normal 98007013507
48     3" EMT STL SS CONN 4 4/18/2000 2,623.12 C 20.00 2,098.50 28.00 C 83.94 1.12 Normal Normal 98007013508
49     4" EMT STL SS CONN 40 4/18/2000 3,937.71 C 20.00 3,150.17 32.31 C 1,260.07 12.92 Normal Normal 98007013510
50   1/2" EMT STL SS CPLG 6,289 4/18/2000 72.45 C 20.00 57.96 0.00 C 3,645.10 0.00 Normal No Labor 98007013561
51   3/4" EMT STL SS CPLG 4,415 4/18/2000 113.26 C 20.00 90.61 0.00 C 4,000.43 0.00 Normal No Labor 98007013562
52     1" EMT STL SS CPLG 1,915 4/18/2000 175.90 C 20.00 140.72 0.00 C 2,694.79 0.00 Normal No Labor 98007013563
53     2" EMT STL SS CPLG 20 4/18/2000 751.30 C 20.00 601.04 0.00 C 120.21 0.00 Normal No Labor 98007013566
54 2 1/2" EMT STL SS CPLG 118 4/18/2000 1,820.95 C 20.00 1,456.76 0.00 C 1,718.98 0.00 Normal No Labor 98007013567
55     3" EMT STL SS CPLG 17 4/18/2000 2,051.89 C 20.00 1,641.51 0.00 C 279.06 0.00 Normal No Labor 98007013568
56     4" EMT STL SS CPLG 146 4/18/2000 2,754.76 C 20.00 2,203.81 0.00 C 3,217.56 0.00 Normal No Labor 98007013570
57     2" EMT 90 ELBOW 4 4/18/2000 752.64 C 20.00 602.11 45.00 C 24.08 1.80 Normal Normal 98002002026
58 2 1/2" EMT 90 ELBOW 12 4/18/2000 1,832.48 C 20.00 1,465.98 45.00 C 175.92 5.40 Normal Normal 98002002027
59     3" EMT 90 ELBOW 4 4/18/2000 2,732.18 C 20.00 2,185.74 60.00 C 87.43 2.40 Normal Normal 98002002028
60     4" EMT 90 ELBOW 40 4/18/2000 4,308.28 C 20.00 3,446.62 78.32 C 1,378.65 31.33 Normal Normal 98002002030
61   1/2" EMT STRAP 1-H 4,173 4/18/2000 19.78 C 20.00 15.82 5.52 C 660.17 230.39 Normal Normal 98007014061
62   3/4" EMT STRAP 1-H 3,075 4/18/2000 26.46 C 20.00 21.17 5.95 C 650.98 182.88 Normal Normal 98007014062
63     1" EMT STRAP 1-H 2,393 4/18/2000 47.94 C 20.00 38.35 6.38 C 917.72 152.67 Normal Normal 98007014063
64     2" EMT STRUT CLAMP 20 5/24/2000 223.10 C 20.00 178.48 8.60 C 35.70 1.72 Normal Normal 78101157833
65 2 1/2" EMT STRUT CLAMP 106 5/24/2000 264.00 C 20.00 211.20 9.54 C 223.87 10.11 Normal Normal 78101157841
66     3" EMT STRUT CLAMP 13 5/24/2000 289.50 C 20.00 231.60 12.70 C 30.11 1.65 Normal Normal 78101157845
67     4" EMT STRUT CLAMP 106 5/24/2000 362.30 C 20.00 289.84 16.95 C 307.23 17.97 Normal Normal 78101157853
68 1 1/4" GRC 90 ELBOW 18 4/18/2000 868.79 C 30.00 608.15 36.00 C 109.47 6.48 Normal Normal 98002000164
69   1/2" STEEL LOCKNUT 148 4/18/2000 13.35 C 20.00 10.68 4.09 C 15.81 6.06 Normal Normal 98007012001
70   3/4" STEEL LOCKNUT 32 4/18/2000 20.71 C 20.00 16.57 2.60 C 5.30 0.83 Normal Normal 98007012002
71     1" STEEL LOCKNUT 24 4/18/2000 36.02 C 20.00 28.82 3.25 C 6.92 0.78 Normal Normal 98007012003
72     6" STEEL LOCKNUT 16 4/18/2000 2,787.13 C 20.00 2,229.70 11.25 C 356.75 1.80 Normal Normal 98007012012
73     2" PLASTIC BUSHING 4 4/18/2000 492.05 C 20.00 393.64 18.00 C 15.75 0.72 Normal Normal 98007012150
74 2 1/2" PLASTIC BUSHING 20 4/18/2000 292.98 C 20.00 234.38 5.40 C 46.88 1.08 Normal Normal 98007012121
75     3" PLASTIC BUSHING 4 4/18/2000 298.76 C 20.00 239.01 7.00 C 9.56 0.28 Normal Normal 98007012122
76     4" PLASTIC BUSHING 40 4/18/2000 447.61 C 20.00 358.09 8.81 C 143.24 3.52 Normal Normal 98007012124
77   1/2" CHASE NIPPLE 148 4/18/2000 42.98 C 30.00 30.09 4.09 C 44.53 6.06 Normal Normal 98007012451
78   3/4" PVC 1,430 4/18/2000 46.47 C 35.00 30.21 2.34 C 432.00 33.46 Normal Normal 98006006002
79     1" PVC 820 4/18/2000 69.36 C 35.00 45.08 2.86 C 369.66 23.45 Normal Normal 98006006003
80     6" PVC 1,440 4/18/2000 761.52 C 35.00 494.99 11.70 C 7,127.86 168.48 Normal Normal 98006006014
81   3/4" PVC T.A. 32 4/18/2000 78.33 C 35.00 50.91 6.50 C 16.29 2.08 Normal Normal 98006006202
82     1" PVC T.A. 24 4/18/2000 98.23 C 35.00 63.85 7.80 C 15.32 1.87 Normal Normal 98006006203
83     6" PVC T.A. 16 4/18/2000 2,193.32 C 35.00 1,425.66 27.00 C 228.11 4.32 Normal Normal 98006006214
84   3/4" PVC COUPLING 64 4/18/2000 41.03 C 35.00 26.67 0.00 C 17.07 0.00 Normal No Labor 98006006102
85     1" PVC COUPLING 48 4/18/2000 63.41 C 35.00 41.22 0.00 C 19.79 0.00 Normal No Labor 98006006103
86     6" PVC COUPLING 16 4/18/2000 2,244.30 C 35.00 1,458.80 0.00 C 233.41 0.00 Normal No Labor 98006006114
87   3/4" PVC 90 ELBOW 32 4/18/2000 144.00 C 35.00 93.60 22.75 C 29.95 7.28 Normal Normal 98006006042
88     1" PVC 90 ELBOW 24 4/18/2000 223.00 C 35.00 144.95 26.00 C 34.79 6.24 Normal Normal 98006006043
89     6" PVC 90 ELBOW 16 4/18/2000 10,245.00 C 35.00 6,659.25 90.00 C 1,065.48 14.40 Normal Normal 98006006054
90 6"x3" BASE SPACER 144 4/18/2000 306.13 C 20.00 244.90 2.25 C 352.66 3.24 Normal Normal 98006005065
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91 6"x3" INTERMEDIATE SPACER 144 4/18/2000 306.13 C 20.00 244.90 1.80 C 352.66 2.59 Normal Normal 98006005085
92   1/2" ALUMINUM FLEX 16,944 4/5/2000 365.60 M 20.00 292.48 30.72 M 4,955.78 520.50 Normal Normal 98005002202
93   3/4" ALUMINUM FLEX 6 4/18/2001 517.60 M 20.00 414.08 39.00 M 2.48 0.23 Normal Normal 98005002203
94   1/2" STR FLEX CONN 5,648 4/18/2000 74.62 C 20.00 59.70 10.24 C 3,371.86 578.33 Normal Normal 78174715407
95   3/4" STR FLEX CONN 2 3/14/2001 102.61 C 20.00 82.09 10.00 C 1.64 0.20 Normal Normal 78174715408
96   1/2" LT FLEX 1,296 4/18/2000 2,360.00 M 20.00 1,888.00 39.00 M 2,446.85 50.54 Normal Normal 98005002321
97   1/2" LT STRAIGHT CONN 432 4/18/2000 264.30 C 20.00 211.44 15.00 C 913.42 64.80 Normal Normal 98007014682
98      #14 THHN 4,320 5/24/2000 71.04 M 30.00 49.73 4.32 M 214.83 18.66 Normal Normal 98010022800
99      #12 THHN 3,440 5/24/2000 104.12 M 30.00 72.88 5.19 M 250.71 17.86 Normal Normal 98010022900

100      #12 THHN SOLID 680,405 5/24/2000 94.40 M 30.00 66.08 5.78 M 44,961.16 3,935.93 Normal Normal 98010022400
101      #10 THHN SOLID 219,142 5/24/2000 148.38 M 30.00 103.87 6.89 M 22,762.28 1,509.84 Normal Normal 98010022500
102       #8 THHN 3,772 5/24/2000 264.60 M 30.00 185.22 7.02 M 698.65 26.48 Normal Normal 98010023100
103     #3/0 THHN 585 5/24/2000 2,363.58 M 30.00 1,654.51 18.90 M 967.89 11.06 Normal Normal 98010023410
104  #250MCM THHN 4,180 5/24/2000 3,547.44 M 30.00 2,483.21 21.47 M 10,379.82 89.76 Normal Normal 98010023420
105  #500MCM THHN 5,840 5/31/2000 6,855.36 M 30.00 4,798.75 38.55 M 28,024.70 225.14 Normal Normal 98010023440
106  #750MCM THHN 6,720 5/24/2000 10,686.70 M 30.00 7,480.69 36.45 M 50,270.24 244.94 Normal Normal 98010023450
107  #14 THHN SOLID GREEN 1,573 5/24/2000 64.18 M 30.00 44.93 4.59 M 70.67 7.22 Normal Normal 98010022340
108  #10 THHN SOLID GREEN 902 5/24/2000 148.38 M 30.00 103.87 6.21 M 93.69 5.60 Normal Normal 98010022540
109   #2 THHN GREEN 1,155 5/24/2000 1,029.87 M 30.00 720.91 11.03 M 832.65 12.74 Normal Normal 98010023340
110 #2/0 THHN GREEN 1,620 5/24/2000 1,907.16 M 30.00 1,335.01 16.14 M 2,162.72 26.15 Normal Normal 98010023408
111 #4/0 THHN GREEN 1,680 5/24/2000 2,931.98 M 30.00 2,052.39 16.20 M 3,448.02 27.22 Normal Normal 98010023419
112 B1-1 YELLOW WIRE CONN 1,554 4/18/2000 7.51 C 20.00 6.01 5.10 C 93.40 79.32 Normal Normal 78178945188
113 B2-1 RED    WIRE CONN 6,827 4/18/2000 10.14 C 20.00 8.11 6.13 C 553.67 418.56 Normal Normal 78178945187
114 CONDUIT MEASURING TAPE 1,440 4/18/2000 21.29 M 10.00 19.16 3.00 M 27.59 4.32 Normal Normal 03207630716
115 4x1-1/2" OCT BOX COMB KO 337 4/18/2000 193.50 C 50.00 96.75 22.35 C 326.05 75.31 Normal Normal 05016990127
116 4x1-1/2" SQ BOX 1/2" KO 3,960 4/18/2000 175.86 C 50.00 87.93 24.90 C 3,482.03 986.00 Normal Normal 05016990190
117 4x1-1/2" SQ BOX COMB KO 1,565 4/18/2000 184.57 C 50.00 92.29 24.56 C 1,444.34 384.42 Normal Normal 05016990192
118 4" SQ BLANK COVER 3,085 4/18/2000 68.57 C 50.00 34.28 2.80 C 1,057.54 86.51 Normal Normal 05016990752
119 4" SQ 1G PL-RING 1/2" RISE 2,440 4/18/2000 101.86 C 50.00 50.93 2.56 C 1,242.69 62.45 Normal Normal 05016990772
120 4-11/16x2-1/8" SQ BOX 1" KO 548 4/18/2000 472.33 C 50.00 236.17 27.04 C 1,294.21 148.20 Normal Normal 05016900258
121 4-11/16" SQ BLANK COVER 548 4/18/2000 122.43 C 50.00 61.22 2.70 C 335.49 14.82 Normal Normal 05016900832
122 4"     OCT CONC RING 1/2-3/4 KO 51 4/18/2000 634.11 C 50.00 317.06 32.00 C 161.70 16.32 Normal Normal 05016900274
123 4" OCT CONC RING BLANK COVER 51 4/18/2000 160.71 C 50.00 80.36 2.50 C 40.98 1.28 Normal Normal 05016900892
124 24x24x 6" SCREW CVR BOX   NEMA1 1 4/18/2000 129.85 E 20.00 103.88 1.98 E 103.88 1.98 Normal Normal 78205123300
125 20A 120-277V S/P SW (SG) 831 4/18/2000 1,251.30 C 20.00 1,001.04 14.34 C 8,318.64 119.13 Normal Normal 07847735957
126 20A 120-277V 3/W SW (SG) 414 4/18/2000 1,336.60 C 20.00 1,069.28 20.53 C 4,426.82 85.00 Normal Normal 07847735967
127 15A 125V GFI DUP REC (SG) 50 4/18/2000 990.00 C 20.00 792.00 22.50 C 396.00 11.25 Normal Normal 78358586730
128 20A 125V DUPLEX REC (SG) 3,723 4/18/2000 1,480.00 C 20.00 1,184.00 20.49 C 44,080.32 762.92 Normal Normal 78358543528
129 1G S/S SWITCH PLATE 899 4/18/2000 91.00 C 20.00 72.80 2.56 C 654.47 23.03 Normal Normal 78358586500
130 2G S/S SWITCH PLATE 173 4/18/2000 330.00 C 20.00 264.00 3.59 C 456.72 6.21 Normal Normal 78358586504
131 1G S/S DUP REC PLATE 3,723 4/18/2000 91.00 C 20.00 72.80 3.07 C 2,710.34 114.44 Normal Normal 78358586528
132 GFI RECEPTACLE PLATE 50 4/18/2000 119.00 C 20.00 95.20 4.09 C 47.60 2.05 Normal Normal 78358539225
133 PULL STATION 76 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 30.70 Quoted Normal
134 SMOKE DETECTOR 136 4/18/2000 0.00 E 0.00 0.00 0.51 E 0.00 69.14 Quoted Normal
135 SMOKE DET DUCT MTD 32 4/18/2000 0.00 E 0.00 0.00 1.23 E 0.00 39.31 Quoted Normal
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136 HEAT DETECTOR 69 4/18/2000 0.00 E 0.00 0.00 0.40 E 0.00 27.90 Quoted Normal
137 BELL-10" 132 4/18/2000 0.00 E 0.00 0.00 0.66 E 0.00 87.28 Quoted Normal
138 P-1000 1 5/8" STRUT 453 4/18/2000 345.80 C 20.00 276.64 11.21 C 1,253.18 50.79 Normal Normal 78636410021
139 # 8-10x  7/8" PL ANCHOR (3/16) 16,691 4/18/2000 3.83 C 20.00 3.06 6.67 C 510.74 1,113.97 Normal Normal 07535207569
140   1/4x1 3/4" WEDGE ANCHOR 712 4/18/2000 40.58 C 20.00 32.46 8.17 C 231.12 58.20 Normal Normal 07535207400
141   3/8x2 1/4" WEDGE ANCHOR 192 4/18/2000 61.50 C 20.00 49.20 12.29 C 94.46 23.59 Normal Normal 07535207410
142 3/8"x16 SCREW ANCHOR 72 4/18/2000 100.73 C 20.00 80.58 12.00 C 58.02 8.64 Normal Normal 07535209230
143 3/8" PLATED T-ROD 144 5/24/2000 80.00 C 20.00 64.00 3.00 C 92.16 4.32 Normal Normal 78101169035
144 3/8-16 HEX NUT (PLATED) 72 4/18/2000 8.20 C 20.00 6.56 2.00 C 4.72 1.44 Normal Normal 98008074921
145 3/8"  LOCK WASHER (PLT) 72 4/18/2000 0.00 C 0.00 0.00 1.00 C 0.00 0.72 Normal Normal
146 3/8"  FENDER WASHER 72 4/18/2000 0.00 C 0.00 0.00 1.00 C 0.00 0.72 Normal Normal
147 3/16x4" SPR WING TYPE TGL BOLT 6 4/18/2000 37.50 C 20.00 30.00 6.00 C 1.80 0.36 Normal Normal 07535204141
148 #10x  3/4" S-TAP SCREW F/H 216 4/18/2000 4.08 C 20.00 3.26 2.00 C 7.04 4.32 Normal Normal 98008072557
149 #10x1"     S-TAP SCREW F/H 16,691 4/18/2000 3.65 C 20.00 2.92 2.78 C 487.38 464.16 Normal Normal 98008072559
150 #10x  3/4" S-TAP SCREW P/H 152 4/18/2000 2.52 C 20.00 2.02 2.02 C 3.07 3.07 Normal Normal 98008072057
151 TY-525M T&B TY-RAP ( 7") 216 3/29/2000 11.66 C 20.00 9.33 5.00 C 20.15 10.80 Normal Normal 78621080509
152 TY-526M T&B TY-RAP (11") 6,196 3/29/2000 17.10 C 20.00 13.68 5.12 C 847.61 317.32 Normal Normal 78621082549
153 WIRE HANGER HILTI SHOT 5,676 4/18/2000 0.00 C 0.00 0.00 5.12 C 0.00 290.56 Normal Normal
154 MSF M/STUD SNAP-ON BOX SUPP 2,364 5/10/2000 46.13 C 10.00 41.52 5.12 C 981.53 121.07 Normal Normal 78285646300
155 SWG RECEIVING AND UNLOAD 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
156 SWG PUT INTO PLACE 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
157 SWG LEVELING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
158 SWG TESTING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
159 SWG COMMISSIONING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
160 MCC RECEIVING AND UNLOAD 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
161 MCC PUT INTO PLACE 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
162 MCC LEVELING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
163 MCC TESTING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
164 MCC COMMISSIONING 1 4/18/2000 0.00 E 0.00 0.00 0.00 E 0.00 0.00 Normal Normal
165 #  12 WIRE TERM-POWER 1,008 4/18/2000 0.00 E 0.00 0.00 0.08 E 0.00 82.34 No Cost Normal
166 #  10 WIRE TERM-POWER 687 4/18/2000 0.00 E 0.00 0.00 0.10 E 0.00 70.11 No Cost Normal
167 #   8 WIRE TERM-POWER 6 4/18/2000 0.00 E 0.00 0.00 0.12 E 0.00 0.72 No Cost Normal
168 #   4 WIRE TERM-POWER 120 4/18/2000 0.00 E 0.00 0.00 0.18 E 0.00 22.01 No Cost Normal
169 #   2 WIRE TERM-POWER 27 4/18/2000 0.00 E 0.00 0.00 0.26 E 0.00 6.89 No Cost Normal
170 # 1/0 WIRE TERM-POWER 94 4/18/2000 0.00 E 0.00 0.00 0.31 E 0.00 29.49 No Cost Normal
171 # 3/0 WIRE TERM-POWER 44 4/18/2000 0.00 E 0.00 0.00 0.37 E 0.00 16.28 No Cost Normal
172 # 250 MCM TERM-POWER 74 4/18/2000 0.00 E 0.00 0.00 0.43 E 0.00 31.82 No Cost Normal
173 # 500 MCM TERM-POWER 140 4/18/2000 0.00 E 0.00 0.00 0.61 E 0.00 84.91 No Cost Normal
174 # 750 MCM TERM-POWER 32 4/18/2000 0.00 E 0.00 0.00 0.75 E 0.00 24.00 No Cost Normal
175 2' x 4' DROP-IN T-BAR 2 4/18/2000 0.00 E 0.00 0.00 0.60 E 0.00 1.20 Quoted Normal
176  400 W MH POLE MTD FIXT 30 4/18/2000 0.00 E 0.00 0.00 1.60 E 0.00 48.00 Quoted Normal
177 TRACK LIVE END CONN SURF 6 4/18/2000 0.00 E 0.00 0.00 0.20 E 0.00 1.20 Quoted Normal
178 BEACON      -TRACK FIXT 12 4/18/2000 0.00 E 0.00 0.00 0.25 E 0.00 3.00 Quoted Normal
179 F32T8/SP35 LAMP 7,965 4/18/2000 5.05 E 50.00 2.53 0.04 E 20,151.45 326.36 Normal Normal 04316815947
180 F32T8/SPX35 LAMP 8 1/28/2001 7.59 E 50.00 3.80 0.04 E 30.40 0.32 Normal Normal 04316822656
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181 F32T8/SP35/U/6 U-LAMP 88 4/18/2000 16.47 E 50.00 8.24 0.04 E 725.12 3.52 Normal Normal 04316823585
182 50PAR20/H/NFL25 FLOOD LAMP 12 4/18/2000 11.69 E 50.00 5.85 0.03 E 70.20 0.36 Normal Normal 04316817867
183 75PAR30/H/NFL25 FLOOD LAMP 167 4/18/2000 13.25 E 50.00 6.63 0.03 E 1,107.21 5.11 Normal Normal 04316818057
184 100PAR/HIR/NFL25 FLOOD LAMP 120 4/18/2000 19.32 E 50.00 9.66 0.03 E 1,159.20 3.69 Normal Normal 04316818631
185 LU70/MED HPS LAMP 216 4/18/2000 63.83 E 50.00 31.92 0.06 E 6,894.72 12.96 Normal Normal 04316811339
186 LU150/55 HPS LAMP 9 4/18/2000 66.53 E 50.00 33.27 0.06 E 299.43 0.54 Normal Normal 04316844043
187 MVR175/U       MH LAMP 21 4/18/2000 53.35 E 35.00 34.68 0.06 E 728.28 1.26 Normal Normal 04316847760
188 MVR400/U       MH LAMP 30 4/18/2000 57.20 E 35.00 37.18 0.07 E 1,115.40 2.10 Normal Normal 04316843828
189 3/C #14  6' FIXTURE WHIP 15 4/18/2000 0.00 C 0.00 0.00 25.00 C 0.00 3.75 Normal Normal
190 ANCHOR BOLTS 18 4/18/2000 0.00 E 0.00 0.00 0.20 E 0.00 3.60 Quoted Normal
191 CAST IN PLACE POLE BASE 18 4/18/2000 0.00 E 0.00 0.00 3.00 E 0.00 54.00 Quoted Normal

Totals 366,581.43 24,464.86
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Labor Type Crew Hours Rate $ SubTotal Brdn % Frng $ Brdn Tot. Frng Tot. Total Full Rate Code
1 FOREMAN 4,000.00 25.00 100,000.00 40.000 1.00 40,000.00 4,000.00 144,000.00 36.00
2 JOURNEYMAN 1.00 16,464.86 22.50 370,459.35 40.000 1.00 148,183.74 16,464.86 535,107.95 32.50
3 APPRENTICE 4,000.00 14.00 56,000.00 40.000 1.00 22,400.00 4,000.00 82,400.00 20.60

Totals 1.00 24,464.86 21.52 526,459.35 40.000 1.00 210,583.74 24,464.86 761,507.95 31.13

Incidental Labor Hours Rate $ SubTotal Brdn % Frng $ Brdn Tot. Frng Tot. Total Full Rate Code
1 JOB SETUP 40.00 21.52 860.80 40.000 1.00 344.32 40.00 1,245.12 31.13 95-01-100
2 INSTALLATION DRAWINGS 60.00 21.52 1,291.20 40.000 1.00 516.48 60.00 1,867.68 31.13 95-01-120
3 TRAVEL TIME 20.00 21.52 430.40 40.000 1.00 172.16 20.00 622.56 31.13 95-01-130
4 SITE MEETINGS 100.00 21.52 2,152.00 40.000 1.00 860.80 100.00 3,112.80 31.13 95-01-140
5 JOB SCHEDULING 30.00 21.52 645.60 40.000 1.00 258.24 30.00 933.84 31.13 95-01-150

Totals 250.00 21.52 5,380.00 40.000 1.00 2,152.00 250.00 7,782.00 31.13

Labor Factoring Factor Hours Rate $ SubTotal Brdn % Frng $ Brdn Tot. Frng Tot. Total Full Rate Code
1 WEATHER CONDITIONS 5.000 1,223.24 21.52 26,324.12 40.000 1.00 10,529.65 1,223.24 38,077.01 31.13 96-02-200
2 JOB LOCATION 2.000 489.30 21.52 10,529.74 40.000 1.00 4,211.90 489.30 15,230.94 31.13 96-02-210
3 WORK CONDITIONS 3.000 733.95 21.52 15,794.60 40.000 1.00 6,317.84 733.95 22,846.39 31.13 96-02-220

Totals 10.000 2,446.49 21.52 52,648.46 40.000 1.00 21,059.39 2,446.49 76,154.34 31.13

Escalation Period Description % of Contract Labor Hours Escalation % Escalation $ Financing % Total Code
1 15.000 4,074.20
2 65.000 17,654.88 3.215 1.00 17,654.88
3 20.000 5,432.27 6.431 2.00 10,864.54

Totals 100.000 27,161.35 28,519.42

Indirect Labor Lab % Hours Rate $ SubTotal Brdn % Frng $ Brdn Tot. Frng Tot. Total Full Rate Code
1 PROJECT MANAGER 2,400.00 27.50 66,000.00 40.000 1.50 26,400.00 3,600.00 96,000.00 40.00 98-01-300
2 GENERAL FOREMAN 1,920.00 26.00 49,920.00 40.000 1.25 19,968.00 2,400.00 72,288.00 37.65 98-01-300

Totals 4,320.00 26.83 115,920.00 40.000 1.39 46,368.00 6,000.00 168,288.00 38.96
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Subcontractors Alarm Cost Ovhd(%) Mkup(%) Total Vendor Code
1 EXCAVATION Off 12,900.00 6.000 4.000 14,220.96 BEST EXCAVATION 85-10-400
2 CIVIL WORK Budget 16,250.00 6.000 4.000 17,914.00 APEX  CONTRACTING 85-10-400

Totals 29,150.00 1,749.00 1,235.96 32,134.96

General Expenses Alarm Qty Cost/Unit Ovhd(%) Mkup(%) Total Notes Code
1 SPECIFIED ALLOWANCES Alarm 1.00 5,500.00 8.000 3.000 6,118.20 88-10-100
2 PERMIT Off 1.00 1,645.00 4.000 3.000 1,762.12 88-10-110
3 POWER CHARGES (per Month) Off 16.00 45.00 4.000 3.000 771.26 88-10-120
4 TELEPHONE (per Month) Off 16.00 55.00 4.000 3.000 942.66 88-10-130
5 TRAVEL EXPENSES (per Mile) Off 4,500.00 0.45 4.000 3.000 2,169.18 88-10-140
6 ROOM & BOARD (per Day) Off 20.00 55.00 4.000 3.000 1,178.32 88-10-150
7 SITE OFFICE (per Month) Off 16.00 650.00 4.000 3.000 11,140.48 88-10-160
8 SITE STORAGE (per Month) Off 16.00 275.00 4.000 3.000 4,713.28 88-10-170
9 FIELD TOILET (per Month) Off 16.00 95.00 4.000 3.000 1,628.22 88-10-180

10 CONSUMABLES Off 1.00 1,200.00 4.000 3.000 1,285.44 88-10-190
11 SMALL TOOLS Off 1.00 2,500.00 4.000 3.000 2,678.00 88-10-200
12 COURIER Off 60.00 8.50 4.000 3.000 546.31 88-10-210
13 TEMPORARY LIGHTING Off 1.00 25,400.00 8.000 3.000 28,254.96 88-10-230
14 TEMPORARY POWER Off 1.00 12,200.00 8.000 3.000 13,571.28 88-10-240

Totals 4,524.00 2,235.72 76,759.71

Quoted Materials Alarm Cost Adj(%) Total Vendor Code
1 FIXTURES Budget 129,000.00 129,000.00 GRAYBAR  613-667-0000 30-30-100
2 DISTRIBUTION Budget 97,300.00 97,300.00 GE SUPPLY  613-788-8000 30-30-110

Totals 226,300.00 226,300.00
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Final Pricing Calculated (%) Calculated ($) Variance (%) Modified ($) Modified (%) Alarm Code
   Database Material (Extension) 362,415.43 362,415.43
   Material Escalation -7,248.31 -2.000
   Quoted Material (Extension) 4,166.00 4,166.00
   Quoted Material 226,300.00 -0.57 225,000.00 On
   Quoted Material (QA)
   Material Tax 6.750 40,019.50 -1.44 39,442.49 6.750 99-99-900
Material Total 632,900.93 -1.44 623,775.61
   Direct Labor 761,507.95 761,507.95
   Incidental Labor 7,782.00 7,782.00
   Labor Factoring 76,154.34 76,154.34
   Labor Escalation 28,519.42 28,519.42
   Indirect Labor 168,288.00 168,288.00
   Labor Tax 99-99-910
Labor Total 1,042,251.71 1,042,251.71
   Subcontractors 29,150.00 29,150.00 On
   General Expenses 70,000.00 70,000.00 On
Total Cost 1,774,302.64 -0.51 1,765,177.32
   Database Material Overhead 8.000 30,950.28 -2.00 30,331.27 8.000
   Quoted Material Overhead 3.000 7,380.67 -0.56 7,339.04 3.000
   Labor Overhead 25.000 260,562.93 260,562.93 25.000
   Subcontractors Overhead 6.000 1,749.00 1,749.00 6.000
   General Expenses Overhead 6.463 4,524.00 4,524.00 6.463
   Adjustment Overhead -4,426.10 -0.251
Total Overhead 17.199 305,166.88 -1.67 300,080.14 17.000
   Database Material Markup 4.000 16,713.15 -2.00 16,378.89 4.000
   Quoted Material Markup 2.000 5,068.06 -0.56 5,039.48 2.000
   Labor Markup 13.500 175,879.98 175,879.98 13.500
   Subcontractors Markup 4.000 1,235.96 1,235.96 4.000
   General Expenses Markup 3.000 2,235.72 2,235.72 3.000
   Adjustment Markup -4,570.57 -0.221
Total Markup 9.672 201,132.87 -2.45 196,199.46 9.500
   Other Expenses 1.000 22,806.02 -0.84 22,614.57 1.000 99-99-995
   Financing 1.000 23,034.08 -0.84 22,840.71 1.000 99-99-996
   Bonding 0.704 16,382.21 -0.60 16,284.56 0.706 99-99-997
   Final Adjustment -196.76 -0.008 99-99-998
Selling Price 2,342,824.70 -0.85 2,323,000.00
   GST 99-99-999
Final Price 2,342,824.70 -0.85 2,323,000.00
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Price Summary Value % Alarm
   Database Material 355,167.12 15.289
   Quoted Material 229,166.00 9.865 On
   Material Tax 39,442.49 1.698
Material Total 623,775.61 26.852
   Direct Labor 604,204.37 26.010
   Direct Labor Burden & Fringes 269,759.34 11.613
   Indirect Labor 115,920.00 4.990
   Indirect Labor Burden & Fringes 52,368.00 2.254
   Labor Tax
Labor Total 1,042,251.71 44.867
   Subcontractors 29,150.00 1.255 On
   General Expenses 131,739.84 5.671 On
Prime Cost 1,826,917.16 78.645
   Total Overhead 300,080.14 12.918
Net Cost 2,126,997.30 91.563
   Total Profit 196,002.70 8.437
Selling Price 2,323,000.00 100.000
   GST
Final Price 2,323,000.00 100.000
   Labor Risk Ratio % 18.8057

Area 360,000.00
Price Per Unit Area 6.45
Total Labor Hours 31,481.35
Labor Hours Per Unit Area 0.0874
Average Labor Cost Per Hour 33.11
General Expenses Per Hour 4.1847
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Sorted Quote 



System
1 LIGHTING SYSTEM
2 FIRE ALARM SYSTEM
3 DISTRIBUTION

FilterTotal

<LIGHTING SYSTEM>

Description Qty
1 TYPE A 2,083
2 TYPE B 696
3 TYPE C 44
4 TYPE D 88
5 TYPE E 122
6 TYPE F 148
7 TYPE G 167
8 TYPE H 120
9 TYPE I 6

10 TYPE J 15
11 TYPE K 216
12 TYPE L 9
13 TYPE M 6
14 TYPE N-1 6
15 TYPE N-2 12
16 TRACK LIVE END CONN SURF 6
17 BEACON      -TRACK FIXT 12

FilterTotals

<FIRE ALARM SYSTEM>

Description Qty
1 PULL STATION 76
2 SMOKE DETECTOR 136
3 SMOKE DET DUCT MTD 32
4 HEAT DETECTOR 69
5 BELL-10" 132

FilterTotals

<DISTRIBUTION>

Description Qty
1 MDP-1 1
2 MCC-1 1
3 PP-A 1
4 PP-B 1
5 PP-C 1
6 PP-D 1
7 PP-E 1
8 PP-F 1
9 PP-G 1

10 PP-H 1
11 PP-U 1
12 LP-A1 1
13 LP-B1 1
14 LP-C1 1
15 LP-D1 1
16 LP-E1 1
17 LP-FI 1
18 LP-G1 1
19 LP-H1 1
20 LP-U1 1

FilterTotals
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